

2022 SMP Package III (Henry St, Surrels Ave, W. Gramercy Pl, Rounds St) Project Solicitation Number: CO-00470 Job No.: 21-5011 & 21-5513

ADDENDUM 1 September 27, 2021

To Bidder of Record:

This addendum, applicable to work referenced above, is an amendment to the bid proposal, plans and specifications and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date on the space provided in submitted copies of the bid proposal.

RESPONSES TO QUESTIONS

No questions were submitted by the due date specified on the contract document.

CHANGES TO SPECIFICATIONS

1. Page IB-4, INSTRUCTIONS TO BIDDERS, 9., b. is amended to read as follows:

Contractor agrees that, unless it is a sole proprietorship or a company with fewer than 10 full-time employees and the value of this Contract is less than \$100,000, it:

- a. does not boycott Israel and will not do so during the term of this Contract;
- b. does not boycott energy companies and will not do so during the term of this Contract;
- c. does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or firearm trade association and will not discriminate during the term of the Contract against a firearm entity or firearm trade association;

This provision is in compliance with Chapters §2271 and 2274 of the Texas Government Code. SAWS agrees to comply with the United States and Texas Constitutions in consideration of whether to enforce this provision.

- **2. BID PROPOSAL.** Delete the Bid Proposal in its entirety and replace with the attached Bid Proposal footnoted Addendum No. 1. Respondents shall use the revised Bid Proposal when submitting a bid for this project.
- **3. SUPPLEMENTAL CONDITIONS.** Remove Supplemental Condition to Article VIII Contract Completion Time and replace with attached Supplemental Condition to Article VIII Contract Completion Time in its entirety.

END OF ADDENDUM 1

This Addendum, including this one (1) page, is seven (7) pages with attachments in its entirety.

Attachments: Bid Proposal (5 pages)

Supplemental Conditions (1 page)

Texas Registered Engineering Firm

SAN ANTONIO WATER SYSTEM
2022 SMP Pk III (Henry St, Surrels Ave, W> Gramercy PL, Rounds St) Project | ADDENDUM 1

BID PROPOSAL

PRC	OPOSAL OF	, a corporation
a pa	partnership consisting of	
THE Purs	E SAN ANTONIO WATER SYSTEM: suant to Instructions and Invitation to Bidders, the	undersigned proposes to furnish all labor and materials as as specified, in accordance with the Plans and Specifications
PLE	EASE SEE ATTACHED LIST OF BID ITEMS.	
	B	IDDER'S SIGNATURE & TITLE
	F	IRM'S NAME (TYPE OR PRINT)
	F	IRM'S ADDRESS
	F	IRM'S PHONE NO. /FAX NO.
	F	IRM'S EMAIL ADDRESS
Adde	e Contractor herein acknowledges receipt of the followedge for the fol	
comp bidd	nplete the Project within 290 calendar days after the	te with the Contract Documents for the contract price, and to e start date, as set forth in the Authorization to Proceed. The he contract Documents relating to liquidated damages of
Com	mplete the additional requirements of the Bid Propos	al which are included on the following pages.
Stat	tement on President's Executive Orders	
	s your firm previously performed work subject to the preceding similar executive orders (Numbers 10925	President's Executive Orders Numbers 11246 and 11375 or 5 and 11114)? Yes No
(1)		als who are citizens of China, Iran, North Korea, Russia or a f Texas pursuant to Texas Government Code Chapter 2274?
(2)	owned or controlled by citizens of or directly control	any or other entity, including a governmental entity, that is olled by the government of China, Iran, North Korea, Russia ate of Texas pursuant to Texas Government Code Chapter
(3)	Are you, Contractor, headquartered in China, Iran, Governor of the State of Texas pursuant to Texas Yes No	North Korea, Russia or a country designated by the Government Code Chapter 2274?

Line No.	Item No.	Spec Item	Description	Unit	Quantity	Unit Price	Total Price
1	1w	103.1	REMOVE CONCRETE CURB (COSA SPEC)	LF	908	\$	\$
2	2w	103.3	REMOVE CONCRETE SIDEWALKS & DRIVEWAYS (COSA SPEC)	SF	2430	\$	\$
3	3w	202.1	PRIME COAT (COSA SPEC)	GAL	102	\$	\$
4	4w	203.1	TACK COAT (COSA SPEC)	GAL	346	\$	\$
5	5w	205.2	HOT MIX ASPHALTIC PAVEMENT, TYPE B (10" COMP DEPTH) (COSA SPEC)	SY	2294	\$	\$
6	6w	205.4	HOT MIX ASPHALTIC PAVEMENT, TYPE D (2" COMP DEPTH) (COSA SPEC)	SY	3423	\$	\$
7	7w	208.1	SALVAGING, HAULING, AND STOCKPILING RECLAIMABLE ASPHALTIC PAVEMENT (2" DEPTH) (COSA SPEC)	SY	503	\$	\$
8	8w	299	FLOWABLE FILL (HIGH STRENGTH)	CY	107	\$	\$
9	9w	500.1	CONCRETE CURB (COSA SPEC)	LF	908	\$	\$
10	10w	502.1	CONCRETE SIDEWALKS & CURB/WHEELCHAIR RAMPS (COSA SPEC)	SY	278	\$	\$
11	11w	506.1	CONCRETE RETAINING WALLS – COMBINATION TYPE (COSA SPEC)	CY	1	\$	\$
12	12w	530.1	BARRICADES, SIGNS, AND TRAFFIC HANDLING (COSA SPEC) - HENRY ST	EA	1	\$	\$
13	13w	530.1	BARRICADES, SIGNS, AND TRAFFIC HANDLING (COSA SPEC) - SURRELS AVE	EA	1	\$	\$
14	14w	530.1	BARRICADES, SIGNS, AND TRAFFIC HANDLING (COSA SPEC) - W. GRAMERCY PL	EA	1	\$	\$
15	15w	535.7	24-INCH WIDE WHITE LINE (COSA SPEC)	LF	22	\$	\$
16	16w	550	TRENCH EXCAVATION SAFETY PROTECTION	LF	5614	\$	\$
17	17w	813	6" DUCTILE IRON PIPE FIRE LINE SERVICE	LF	48	\$	\$
18	18w	814	6" DUCTILE IRON PIPE	LF	50	\$	\$

		ı				1	
19	19w	814	8" DUCTILE IRON PIPE	LF	5517	\$	\$
20	20w	822	CUSTOMER'S WATER YARD PIPE (SHORT)	LF	55	\$	\$
21	21w	824	NEW 3/4" UNMETERED SERVICE (SHORT)	EA	3	\$	\$
22	22w	824	NEW 3/4" UNMETERED SERVICE (LONG)	EA	3	\$	\$
23	23w	824	RELOCATE 3/4" SERVICE (SHORT)	EA	7	\$	\$
24	24w	824	RELOCATE 3/4" SERVICE (LONG)	EA	3	\$	\$
25	25w	824	RELAY 3/4" SERVICE (SHORT)	EA	73	\$	\$
26	26w	824	RELAY 3/4" SERVICE (LONG)	EA	57	\$	\$
27	27w	824	RELAY 1" SERVICE (LONG)	EA	1	\$	\$
28	28w	824	RELAY 2" SERVICE (LONG)	EA	1	\$	\$
29	29w	824	CUSTOMER SHUT-OFF VALVE W/BOX	EA	142	\$	\$
30	30w	828	8" GATE VALVE	EA	16	\$	\$
31	31w	833	NEW METER BOX	EA	142	\$	\$
32	32w	833	EXISTING METER AND NEW METER BOX RELOCATION	EA	142	\$	\$
33	33w	834.1	FIRE HYDRANT	EA	7	\$	\$
34	34w	836	PIPE FITTINGS (ALL SIZES & TYPES)	TN	7.00	\$	\$
35	35w	840	6" WATER TIE-IN	EA	4	\$	\$
36	36w	840	8" WATER TIE-IN	EA	8	\$	\$
37	37w	841	HYDROSTATIC TESTING	EA	3	\$	\$
38	38w	844.7.2	2" BLOW-OFF, TEMPORARY	EA	10	\$	\$
39	39w	1020	6" WATER MAIN BREAK/LEAK REPAIR	EA	4	\$	\$
40	40w	3000	REMOVAL, TRANSPORTATION, AND DISPOSAL OF AC PIPE	LF	210	\$	\$
41	1s	103.1	REMOVE CONCRETE CURB (COSA SPEC)	LF	160	\$	\$

42	2s	103.3	REMOVE CONCRETE SIDEWALKS & DRIVEWAYS (COSA SPEC)	SF	768	\$	\$
43	3s	202.1	PRIME COAT (COSA SPEC)	GAL	44	\$	\$
44	4s	203.1	TACK COAT (COSA SPEC)	GAL	102	\$	\$
45	5s	205.2	HOT MIX ASPHALTIC PAVEMENT, TYPE B (10" COMP DEPTH) (COSA SPEC)	SY	623	\$	\$
46	6s	205.4	HOT MIX ASPHALTIC PAVEMENT, TYPE D (2" COMP DEPTH) (COSA SPEC)	SY	1000	\$	\$
47	7s	208.1	SALVAGING, HAULING, AND STOCKPILING RECLAIMABLE ASPHALTIC PAVEMENT (2" DEPTH) (COSA SPEC)	SY	217	\$	\$
48	8s	299	FLOWABLE FILL (HIGH STRENGTH)	CY	396	\$	\$
49	9s	500.1	CONCRETE CURB (COSA SPEC)	LF	160	\$	\$
50	10s	502.1	CONCRETE SIDEWALKS (COSA SPEC)	SY	88	\$	\$
51	11s	506.1	CONCRETE RETAINING WALLS – COMBINATION TYPE (COSA SPEC)	CY	0.4	\$	\$
52	12s	530.1	BARRICADES, SIGNS, AND TRAFFIC HANDLING (COSA SPEC) - HENRY ST	EA	1	\$	\$
53	13s	530.1	BARRICADES, SIGNS, AND TRAFFIC HANDLING (COSA SPEC) - ROUNDS ST	EA	1	\$	\$
54	14s	550	TRENCH EXCAVATION SAFETY PROTECTION	LF	1476	\$	\$
55	15s	848	8" PVC SANITARY SEWER PIPE (SDR 26, 160 PSI)	LF	1476	\$	\$
56	16s	852.8.1	SANITARY SEWER MANHOLE (0' - 6' DEPTH) (WATERTIGHT)	EA	6	\$	\$
57	17s	852.8.2	EXTRA DEPTH MANHOLES (> 6' DEEP)	VF	2	\$	\$
58	18s	854.1	SANITARY SEWER LATERALS (SDR 26, ASTM 2241, 160 PSI)	LF	1403	\$	\$
59	19s	854.2	TWO-WAY SANITARY SEWER CLEAN- OUT	EA	64	\$	\$
60	20s	858	CONCRETE ENCASEMENT, CRADLES, SADDLES AND COLLARS	CY	3.7	\$	\$
61	21s	865	BYPASS PUMPING (SMALL DIAMETER SANITARY SEWERS) - HENRY ST	EA	1	\$	\$
62	22s	865	BYPASS PUMPING (SMALL DIAMETER SANITARY SEWERS) - ROUNDS ST	EA	1	\$	\$
						· · · · · · · · · · · · · · · · · · ·	

	<u> </u>		SUBTOTAL (I	TEMS	S 1 - 64)	\$
64	24s	866	SANITARY SEWER MAIN POST TELEVISION INSPECTION	LF	1341	\$ \$
63	23s	866	SANITARY SEWER MAIN PRE TELEVISION INSPECTION	ĽΕ	1341	\$ \$

100	MOBILIZATION AND DEMOBILIZATION, MAX 10% OF LINE ITEMS 1 - 64	L.S.	1	\$
101	PREPARING ROW, MAX 5% OF LINE ITEMS 1 - 64	L.S.	1	\$
3001	POLE BRACING ALLOWANCE	ALW	1	\$ 32,000.00

Mobilization and Prep of ROW shall be limited to the maximum percentage shown. If the percentage exceeds the allowable maximum stated for mobilization and or preparation of ROW, SAWS reserves the right to cap the amount at the percentages shown and adjust the extensions of the bid items accordingly.

TOTAL BID PRICE (TO INCLUDE LINE ITEMS 1 - 64 AND 100, 101, 3001)	\$
---	----

Supplemental Conditions

ARTICLE VIII. - CONTRACT COMPLETION TIME

Section 8.6 <u>Liquidated Damages for Failure to Complete on Time</u>: of the General Conditions shall be amended as follows:

Add the following to the end of the paragraph:

Liquidated Damages will be assessed at \$910 per day.

The remaining sections of Article VIII shall remain the same.