
Run Date 07/05/2022

Item No SOV Item Unit Unit Price Quantity Total Amount Unit Price Quantity Total Amount Unit Price Quantity Total Amount Unit Price Quantity Total Amount Unit Price Quantity Total Amount

1 01.4600.00.0002 - 
Construction

LS $715,000.00 1 $715,000.00 $750,000.00 1 $750,000.00 $700,000.00 1 $700,000.00 $1,375,000.00 1 $1,375,000.00 $1,197,958.00 1 $1,197,958.00

103.1 01.4600.00.0002 - 
Construction

LF $10.00 66 $660.00 $20.00 66 $1,320.00 $10.00 66 $660.00 $10.00 66 $660.00 $78.00 66 $5,148.00

104 01.4600.00.0002 - 
Construction

LF $10.00 136 $1,360.00 $20.00 136 $2,720.00 $10.00 136 $1,360.00 $12.00 136 $1,632.00 $80.00 136 $10,880.00

104 01.4600.00.0002 - 
Construction

SY $35.00 57 $1,995.00 $30.00 57 $1,710.00 $100.00 57 $5,700.00 $35.00 57 $1,995.00 $108.00 57 $6,156.00

104 01.4600.00.0002 - 
Construction

SY $40.00 90 $3,600.00 $30.00 90 $2,700.00 $120.00 90 $10,800.00 $105.00 90 $9,450.00 $125.00 90 $11,250.00

192 01.4600.00.0002 - 
Construction

SY $5.00 30 $150.00 $35.00 30 $1,050.00 $40.00 30 $1,200.00 $25.00 30 $750.00 $35.00 30 $1,050.00

203.1 01.4600.00.0002 - 
Construction

GAL $50.00 1 $50.00 $30.00 1 $30.00 $100.00 1 $100.00 $105.00 1 $105.00 $11.00 1 $11.00

205.2 01.4600.00.0002 - 
Construction

SY $750.00 2 $1,500.00 $1,000.00 2 $2,000.00 $200.00 2 $400.00 $175.00 2 $350.00 $2,775.00 2 $5,550.00

205.4 01.4600.00.0002 - 
Construction

SY $110.00 14 $1,540.00 $180.00 14 $2,520.00 $500.00 14 $7,000.00 $115.00 14 $1,610.00 $1,659.00 14 $23,226.00

208.1 01.4600.00.0002 - 
Construction

SY $145.00 14 $2,030.00 $110.00 14 $1,540.00 $500.00 14 $7,000.00 $85.00 14 $1,190.00 $142.00 14 $1,988.00

300 01.4600.00.0002 - 
Construction

SY $20.00 512 $10,240.00 $35.00 512 $17,920.00 $50.00 512 $25,600.00 $65.00 512 $33,280.00 $10.00 512 $5,120.00

305 01.4600.00.0002 - 
Construction

SY $20.00 512 $10,240.00 $30.00 512 $15,360.00 $60.00 512 $30,720.00 $75.00 512 $38,400.00 $15.00 512 $7,680.00

340 01.4600.00.0002 - 
Construction

SY $110.00 208 $22,880.00 $135.00 208 $28,080.00 $120.00 208 $24,960.00 $95.00 208 $19,760.00 $301.00 208 $62,608.00

340 01.4600.00.0002 - 
Construction

SY $35.00 512 $17,920.00 $65.00 512 $33,280.00 $160.00 512 $81,920.00 $95.00 512 $48,640.00 $145.00 512 $74,240.00

401 01.4600.00.0002 - 
Construction

CY $160.00 589 $94,240.00 $250.00 589 $147,250.00 $250.00 589 $147,250.00 $250.00 589 $147,250.00 $277.00 589 $163,153.00

500.1 01.4600.00.0002 - 
Construction

LF $40.00 50 $2,000.00 $60.00 50 $3,000.00 $40.00 50 $2,000.00 $100.00 50 $5,000.00 $146.00 50 $7,300.00

502 01.4600.00.0002 - 
Construction

LS $25,000.00 1 $25,000.00 $65,000.00 1 $65,000.00 $270,000.00 1 $270,000.00 $85,000.00 1 $85,000.00 $49,959.00 1 $49,959.00

502.1 01.4600.00.0002 - 
Construction

WK $2,500.00 5 $12,500.00 $6,000.00 5 $30,000.00 $100.00 5 $500.00 $3,500.00 5 $17,500.00 $3,498.00 5 $17,490.00

507.3 01.4600.00.0002 - 
Construction

LF $10.00 201 $2,010.00 $45.00 201 $9,045.00 $50.00 201 $10,050.00 $125.00 201 $25,125.00 $31.00 201 $6,231.00

515.1 01.4600.00.0002 - 
Construction

CY $100.00 2 $200.00 $60.00 2 $120.00 $500.00 2 $1,000.00 $300.00 2 $600.00 $297.00 2 $594.00

516.1 01.4600.00.0002 - 
Construction

SY $20.00 30 $600.00 $10.00 30 $300.00 $30.00 30 $900.00 $35.00 30 $1,050.00 $164.00 30 $4,920.00

529 01.4600.00.0002 - 
Construction

LF $40.00 142 $5,680.00 $60.00 142 $8,520.00 $30.00 142 $4,260.00 $55.00 142 $7,810.00 $403.00 142 $57,226.00

530 01.4600.00.0002 - 
Construction

SY $120.00 90 $10,800.00 $140.00 90 $12,600.00 $120.00 90 $10,800.00 $155.00 90 $13,950.00 $549.00 90 $49,410.00

531 01.4600.00.0002 - 
Construction

SY $80.00 57 $4,560.00 $135.00 57 $7,695.00 $100.00 57 $5,700.00 $125.00 57 $7,125.00 $549.00 57 $31,293.00

540 01.4600.00.0002 - 
Construction

LS $12,500.00 1 $12,500.00 $20,000.00 1 $20,000.00 $18,000.00 1 $18,000.00 $2,500.00 1 $2,500.00 $10,763.00 1 $10,763.00

550 01.4600.00.0002 - 
Construction

LF $20.00 511 $10,220.00 $8.00 511 $4,088.00 $10.00 511 $5,110.00 $20.00 511 $10,220.00 $171.00 511 $87,381.00

662 01.4600.00.0002 - 
Construction

LF $15.00 185 $2,775.00 $25.00 185 $4,625.00 $10.00 185 $1,850.00 $8.00 185 $1,480.00 $34.00 185 $6,290.00

662 01.4600.00.0002 - 
Construction

EA $2,500.00 1 $2,500.00 $4,500.00 1 $4,500.00 $1,000.00 1 $1,000.00 $3,250.00 1 $3,250.00 $5,382.00 1 $5,382.00

801/802 01.4600.00.0002 - 
Construction

LS $1,000.00 1 $1,000.00 $25,000.00 1 $25,000.00 $5,000.00 1 $5,000.00 $6,500.00 1 $6,500.00 $2,761.00 1 $2,761.00

SP 814 01.4600.00.0002 - 
Construction

LS $7,800.00 1 $7,800.00 $45,000.00 1 $45,000.00 $30,000.00 1 $30,000.00 $15,000.00 1 $15,000.00 $11,181.00 1 $11,181.00

848 01.4600.00.0002 - 
Construction

LF $115.00 229 $26,335.00 $120.00 229 $27,480.00 $120.00 229 $27,480.00 $255.00 229 $58,395.00 $61.00 229 $13,969.00

848 01.4600.00.0002 - 
Construction

LF $155.00 282 $43,710.00 $140.00 282 $39,480.00 $150.00 282 $42,300.00 $355.00 282 $100,110.00 $373.00 282 $105,186.00

853 01.4600.00.0002 - 
Construction

EA $17,000.00 3 $51,000.00 $19,000.00 3 $57,000.00 $25,000.00 3 $75,000.00 $15,000.00 3 $45,000.00 $28,976.00 3 $86,928.00

853 01.4600.00.0002 - 
Construction

VF $900.00 17 $15,300.00 $750.00 17 $12,750.00 $700.00 17 $11,900.00 $650.00 17 $11,050.00 $1,455.00 17 $24,735.00

855 01.4600.00.0002 - 
Construction

EA $7,500.00 3 $22,500.00 $5,500.00 3 $16,500.00 $10,000.00 3 $30,000.00 $12,500.00 3 $37,500.00 $5,193.00 3 $15,579.00

856 01.4600.00.0002 - 
Construction

LF $415.00 178 $73,870.00 $420.00 178 $74,760.00 $1,000.00 178 $178,000.00 $1,075.00 178 $191,350.00 $872.00 178 $155,216.00

856 01.4600.00.0002 - 
Construction

LF $100.00 178 $17,800.00 $150.00 178 $26,700.00 $150.00 178 $26,700.00 $225.00 178 $40,050.00 $131.00 178 $23,318.00

856 01.4600.00.0002 - 
Construction

LF $100.00 178 $17,800.00 $190.00 178 $33,820.00 $150.00 178 $26,700.00 $325.00 178 $57,850.00 $331.00 178 $58,918.00

856 01.4600.00.0002 - 
Construction

LF $200.00 178 $35,600.00 $240.00 178 $42,720.00 $350.00 178 $62,300.00 $300.00 178 $53,400.00 $321.00 178 $57,138.00

862 01.4600.00.0002 - 
Construction

LF $45.00 298 $13,410.00 $40.00 298 $11,920.00 $100.00 298 $29,800.00 $85.00 298 $25,330.00 $53.00 298 $15,794.00

865 01.4600.00.0002 - 
Construction

LS $15,400.00 1 $15,400.00 $35,000.00 1 $35,000.00 $180,000.00 1 $180,000.00 $35,000.00 1 $35,000.00 $41,724.00 1 $41,724.00

866 01.4600.00.0002 - 
Construction

LF $5.00 460 $2,300.00 $6.00 460 $2,760.00 $20.00 460 $9,200.00 $8.00 460 $3,680.00 $12.00 460 $5,520.00

6001 01.4600.00.0002 - 
Construction

EA $2,000.00 2 $4,000.00 $25,000.00 2 $50,000.00 $50,000.00 2 $100,000.00 $10,000.00 2 $20,000.00 $9,595.00 2 $19,190.00

Total (Lines 1-43) $1,322,575.00 $1,677,863.00 $2,210,220.00 $2,560,897.00 $2,547,414.00

SC11 01.4600.00.0002 - 
Construction

ALW $25,000.00 1 $25,000.00 $25,000.00 1 $25,000.00 $25,000.00 1 $25,000.00 $25,000.00 1 $25,000.00 $25,000.00 1 $25,000.00

3 01.4600.00.0002 - 
Construction

ALW $3,000.00 1 $3,000.00 $3,000.00 1 $3,000.00 $3,000.00 1 $3,000.00 $3,000.00 1 $3,000.00 $3,000.00 1 $3,000.00

100.1 01.4600.00.0002 - 
Construction

LS $120,000.00 1 $120,000.00 $135,000.00 1 $135,000.00 $221,000.00 1 $221,000.00 $155,000.00 1 $155,000.00 $254,742.00 1 $254,741.40

101.1 01.4600.00.0002 - 
Construction

LS $60,000.00 1 $60,000.00 $80,000.00 1 $80,000.00 $110,500.00 1 $110,500.00 $75,000.00 1 $75,000.00 $127,371.00 1 $127,370.70

102.1 01.4600.00.0002 - 
Construction

EA $5,000.00 1 $5,000.00 $20,000.00 1 $20,000.00 $10,000.00 1 $10,000.00 $10,000.00 1 $10,000.00 $30,000.00 1 $30,000.00

102.2 01.4600.00.0002 - 
Construction

EA $5,000.00 1 $5,000.00 $20,000.00 1 $20,000.00 $10,000.00 1 $10,000.00 $500.00 1 $500.00 $30,000.00 1 $30,000.00

102.3 01.4600.00.0002 - 
Construction

EA $10,000.00 1 $10,000.00 $20,000.00 1 $20,000.00 $10,000.00 1 $10,000.00 $10,000.00 1 $10,000.00 $30,000.00 1 $30,000.00

Total (Lines 44-50) $228,000.00 $303,000.00 $389,500.00 $278,500.00 $500,112.10

Total Bid Price $1,550,575.00 $1,980,863.00 $2,599,720.00 $2,839,397.00 $3,047,527.00

     

50 General Sanitary Sewer Bid Items Intermediate Demobilization and Mobilization (Lift Station)

Calendar Days To Complete : 

48 General Sanitary Sewer Bid Items Intermediate Demobilization and Remobilization (Open Cut)

49 General Sanitary Sewer Bid Items Intermediate Demobilization and Remobilization (Trenchless)

46 General Sanitary Sewer Bid Items Mobilization and Demobilization (Maximum of 10% of the total of Line Items 1-43)

47 General Sanitary Sewer Bid Items Preparation of Right-of-Way (Maximum of 5% of the total of Line Items 1-43)

44 General Sanitary Sewer Bid Items CPS Energy Allowance New Service

45 General Sanitary Sewer Bid Items Permitting Fees

42 General Sanitary Sewer Bid Items Post Sewer Main Television Inspection (8inch-15inch)

43 General Sanitary Sewer Bid Items Portable Changeable Message Board

40 General Sanitary Sewer Bid Items Abandonment of Sanitary Sewer Main (8inch Dia)

41 General Sanitary Sewer Bid Items Bypass Pumping Small Diameter Sanitary Sewers

38 General Sanitary Sewer Bid Items 8inch PVC Carrier Pipe for Jacking, Boring or Tunneling

39 General Sanitary Sewer Bid Items Steel Casing (24inch) (Thickness = 0.5inch Min.) with Spacers

36 General Sanitary Sewer Bid Items Jacking, Boring or Tunneling 24inch

37 General Sanitary Sewer Bid Items 2inch HDPE Carrier Pipe for Jacking, Boring or Tunneling

34 General Sanitary Sewer Bid Items Extra Depth FRP Manhole (Greater than 6')

35 General Sanitary Sewer Bid Items Reconstruction of Existing Manhole

32 General Sanitary Sewer Bid Items 8inch PVC Gravity Sanitary Sewer Pipe (SDR 26-2441, 160 psi) (All Depths) (Open Cut)

33 General Sanitary Sewer Bid Items Sanitary Sewer FRP Manhole (4' Dia.) (0'-6')

30 General Sanitary Sewer Bid Items Water Line Adjustments

31 General Sanitary Sewer Bid Items 2inch HDPE Force Main Sewer Pipe (ASTM F714, 160 psi) (All Depths) (Open Cut)

28 General Sanitary Sewer Bid Items Hot Applied Thermoplastic Pavement Markings (Railroad Crossing)(TxDOT Spec)

29 General Sanitary Sewer Bid Items COSA Tree Protection

26 General Sanitary Sewer Bid Items Trench Excavation Safety Protection

27 General Sanitary Sewer Bid Items Hot Applied Thermoplastic Pavement Markings (4inch Wide White Line)(TxDOT Spec)

24 General Sanitary Sewer Bid Items Concrete Sidewalks (TxDOT Spec)

25 General Sanitary Sewer Bid Items Temporary Erosion, Sedimentation, and Water Pollution Prevention and Control (COSA 
Spec)

22 General Sanitary Sewer Bid Items Concrete Curb (TxDOT Spec)

23 General Sanitary Sewer Bid Items Concrete Driveways (TxDOT Spec)

20 General Sanitary Sewer Bid Items Topsoil (COSA Spec)

21 General Sanitary Sewer Bid Items Bermuda Sodding (COSA Spec)

18 General Sanitary Sewer Bid Items Uniformed Officer (8 hours/day)

19 General Sanitary Sewer Bid Items Temporary Chain Link Fence (6' High)(COSA Spec)

16 General Sanitary Sewer Bid Items Concrete Curb (COSA Spec)

17 General Sanitary Sewer Bid Items Barricades, Signs, and Traffic Handling (TxDOT Spec) - S Laredo St

14 General Sanitary Sewer Bid Items Hot Mix Asphaltic Pavement Type C (4inch Compacted Depth) (TxDOT Spec)

15 General Sanitary Sewer Bid Items Flowable Fill (TxDOT)

12 General Sanitary Sewer Bid Items Salvaging, Hauling, and Stockpiling Reclaimable Asphaltic Pavement (4inch) (TxDOT 
Spec)

13 General Sanitary Sewer Bid Items Hot Mix Asphaltic Pavement Type B (10inch Compacted Depth) (TxDOT Spec)

10 General Sanitary Sewer Bid Items Salvaging Hauling & Stockpiling Reclaimable Asphaltic Pavement (2inch Depth) (COSA 
Spec)

11 General Sanitary Sewer Bid Items One Course Surface Treatment (TxDOT Spec)

8 General Sanitary Sewer Bid Items Hot Mix Asphaltic Pavement Type B (12inch Compacted Depth) (COSA Spec)

9 General Sanitary Sewer Bid Items Hot Mix Asphaltic Pavement Type D (2inch Compacted Depth) (COSA Spec)

6 General Sanitary Sewer Bid Items Mulch (TxDOT Spec)

7 General Sanitary Sewer Bid Items Tack Coat (COSA Spec)

4 General Sanitary Sewer Bid Items Removing Concrete (Sidewalks) (TxDOT Spec)

5 General Sanitary Sewer Bid Items Removing Concrete (Driveways) (TxDOT Spec)

2 General Sanitary Sewer Bid Items Remove Concrete Curb (COSA Spec)

3 General Sanitary Sewer Bid Items Removing Concrete (Curb) (TxDOT Spec)

Line No Quote Category Item Description 

1 General Sanitary Sewer Bid Items Lift Station

Time And Date :  July 1, 2022 at 1:00 PM

Price List

CO-00561 - 2_D GUERRA CONSTRUCTION LLC CO-00561 - 3_QRO MEX CONSTRUCTIONS  INC CO-00561 - 4_PRONTO SANDBLASTING & COATING CO-00561 - 5_R L JONES L P CO-00561 - 6_PGC GENERAL CONTRACTORS, LLC

 Job # : 22-2503                                        SAN ANTONIO WATER SYSTEM
                                       PO Box :2994
                                       San Antonio,Texas, 78298-2449
                                       TABULATION OF  BIDS

Proposal : South Laredo Lift Station

San Antonio Water System
Solicitation Vendor Price List

Prepared By :  Lindsay Esquivel

Solicitation No : CO-00561                                        Contract No : CO-00561-01
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