

**BROADBAND ACCESS POINTS AND  
PROGRAMMABLE LOGIC CONTROLLERS  
REPLACEMENT – PHASE 4 PROJECT  
Solicitation Number: CO-00602  
Job No. 21-6006**

**Addendum No. 5  
June 29, 2023**

To Bidder of Record:

This addendum, applicable to the work referred to above, is an amendment to the bid proposal, plans, and specifications, and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date on the space provided in submitted copies of the bid proposal.

**CLARIFICATIONS**

1. Due to the revision of the bid proposal in addendum 4, the Project Estimated Budget has increased from \$6,200,000.00 to \$6,450,000.00.

**CHANGES TO THE SPECIFICATIONS**

2. Page EBOI-1, Electronic Bid Opening Instructions – **Remove** and **replace** the Electronic Bid Opening Instructions in its entirety and replace with the revised version attached to **Addendum 4**. **Bidders should reference the revised Electronic Bid Opening Instructions attached to Addendum 4 when preparing their bid.**

**CHANGES TO THE PLANS**


None

**END OF ADDENDUM**

This Addendum, including these two (2) pages, is two (2) pages with attachments in its entirety.

Attachments:

- None



Andrew Paulson

Signature Automation, LLC



6/29/2023