SAN ANTONIO WATER SYSTEM W6: Western Watershed Sewer Relief Line – Project I SAWS Job No. 12-2516 Solicitation No. B-12-039-DD

ADDENDUM NO. 2 September 21, 2012

To Bidder of Record:

This addendum, applicable to work referenced above, is an amendment to the bidding documents and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the addendum number and issue date in the space provided in submitted copies of the proposal.

1. BID PROPOSAL: Remove in its entirety and replace with the revised "Bid Proposal" attached.

This Addendum, including this page, is one (1) pages in its entirety.

Each bidder is requested to acknowledge receipt of this Addendum No. 2 by his/her signature affixed hereto and to file same as an attachment to his/her bid.

9/21/12 Damien J. Herrera, P.E. Project Manager CDM Smith Inc. Texas TBPE Registration No. F-3043

The Undersigned acknowledges receipt of this Addendum No. 2 and the bid submitted herewith is in accordance with the information and stipulation set forth.

Date

Signature of Bidder

BID PROPOSAL

PROPOSAL OF	, a corporation
a partnership consisting of	
an individual doing business as	

THE SAN ANTONIO WATER SYSTEM (SAWS):

Pursuant to Instructions and Invitations to Bidders, the undersigned proposes to furnish all labor and materials as specified and perform the work required for the construction of pipelines and appurtenances, San Antonio Water System Job Number **12-2516** in accordance with the Plans and Specifications for the following prices to wit:

Item No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total (Figures)
104	Pavement Demolition per Cubic Yard, the sum of	C.Y.	1,524.9		
	Dollars andCents			\$	\$
107.1	Embankment, Final, Ordinary Compaction, Type B, per Cubic Yard, the sum of	C.Y.	832.6		
	Dollars andCents			\$	\$
202	Prime Coat to be used on Somerset Rd. & Edwards Schlundt Rd., per Gallon, the sum of	GAL	456		
	Dollars andCents			\$	\$
203	Tack Coat to be used on Somerset Rd. & Edwards Schlundt Rd., per Gallon, the sum of	GAL	228		
	Dollars				
	andCents			\$	\$
205-A	Placement of Hot Mix Asphaltic Concrete Pavement, Type D, 3" pavement thickness (Somerset Rd.), per Square Yard, the sum of	S.Y.	202.2		
	Dollars				
	andCents			\$	\$

em No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total (Figures)
205-B	Placement of Hot Mix Asphaltic Concrete Pavement, Type D, 1.5" pavement thickness (Edwards Schlundt Rd.), per Square Yard, the sum of	S.Y.	2,040		
	Dollars				
	andCents			\$	\$
206-A	Placement of asphaltic treated base, Type B, 12" compacted depth (Somerset Rd.), per Square Yard, the sum of	S.Y.	217.8		
	Dollars				
	and Cents			\$	\$
206-B	Placement of asphaltic treated base, Type B, 8" compacted depth (Edwards Schlundt Rd.), per Square Yard, the sum of	S.Y.	2,280		
	Dollars				
	and Cents			\$	\$
508-CL48	Chain Link Fence Removal & Replacement (48" Height), per Linear Foot, the sum of Dollars	L.F.	80		
	and Cents			\$	\$
508-CL72	Chain Link Fence Removal & Replacement (72" Height, located near Siphon Box 2A), per Linear Foot, the sum of	L.F.	48		
	Dollars			<u></u>	<u></u>
	andCents			\$	\$
508-BW4	Barbed Wire Fence Removal (4-Strand on T-posts) & Replacement, per Linear Foot, the sum of	L.F.	185		
	Dollars				
	andCents			\$	\$

em No.	Descriptio (Unit Price to be writte		Unit	Quantity	Unit Price (Figures)	Total (Figures)
508-BW5	Barbed Wire Fence Remov T-Posts) & Replacement a Schlundt Rd., per Linear Fo	long Edwards	L.F.	755		
		Dollars				
	and	Cents			\$	\$
508-GF	Goat Fencing, woven 4"x 4 (10 gauge Galv.), topped w Barbed Wire on Metal T-Po removal & replacement, pe the sum of	vith 3-Strand	L.F.	324		
		Dollars				
	and	Cents			\$	\$
508-M/W	Metal Frame w/ Wooden F Fence Removal & Reinstal tubing frame), per Linear F	l, (2" x 2" square	L.F.	157		
		Dollars				
	and	Cents			\$	\$
508	Temporary Fence Replace Removal, 4-Strand Barbed per Linear Foot, the sum of	Wire, 48" height,	L.F.	1,820		
		Dollars				
	and	Cents			\$	\$
509	Metal Beam Guardrail, Rer Replacement at Somerset per Linear Foot, the sum of	Rd Crossing,	L.F.	80		
		Dollars				
	and	Cents			\$	\$
515	Topsoil (3" depth), complet Detailed & Specified, per S sum of		S.Y.	70,478		
		Dollars				
	and	Cents			\$	\$

em No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total (Figures)
516	Sodding (Bermuda), installed complete-in- place at residence on Edwards Schlundt, per Square Yard, the sum of	S.Y.	620		
	Dollars				
	andCents			\$	\$
520	Hydromulching, installed complete-in-place, per Square Yard, the sum of	S.Y.	69,859		
	Dollars				
	and Cents			\$	\$
530	Traffic Safety System, Barricades, Signs & Traffic Control, per Lump Sum, the sum of	L.S.	1		
	Dollars				
	andCents			\$ <u>XXXXXX</u>	\$
540-a	Construction Exit, Install & Remove as detailed & specified, per Square Yard, the sum of	S.Y	333		
	Dollars				
	andCents			\$	\$
540-b	Temporary Sediment Control Fence, Install & Remove as detailed & specified, per Linear Foot, the sum of	L.F.	3,475		
	Dollars				
	andCents			\$	\$
550	Trench Safety, per Linear Foot, the sum of	L.F.	8,171		
	Dollars				
	andCents			\$	\$

tem No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total (Figures)
553	Storm Water Pollution Prevention Plan includes furnishing all necessary labor, materials, supplies, equipment & incidentals, to include payment of all permit fees, per Lump Sum, the sum of	L.S.	1		
	Dollars				
	andCents			\$ <u>XXXXXX</u>	\$
554-a	Erosion Control Mats (TXDOT Item 169, ECB, Type A), complete-in-place as detailed & specified, per Square Yard, the sum of	S.Y.	2,213		
	Dollars				
	andCents			\$	\$
554-b	Erosion Control Mats (TXDOT Item 169, ECB, Type C), complete-in-place as detailed & specified, per Square Yard, the sum of	S.Y.	1,779		
	Dollars				
	andCents			\$	\$
848-16	Pipe, Sanitary Sewer 16" Diameter PVC C- 905 (10'-15') Open Cut, per Linear Foot, the sum of	L.F.	57.7		
	Dollars				
	andCents			\$	\$
848-54a	Pipe, Sanitary Sewer 54" Diameter SN 72 FRP (0'-10') Open Cut Siphon, per Linear Foot, the sum of	L.F.	93.6		
	Dollars				
	andCents			\$	\$
848-54b	Pipe, Sanitary Sewer 54" Diameter SN 72 FRP (10'-15') Open Cut Siphon, per Linear Foot, the sum of	L.F.	288.5		
	Dollars				
	and Cents			\$	\$

Item No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total (Figures)
848-54c	Pipe, Sanitary Sewer 54" Diameter SN 72 FRP (>15') Open Cut Siphon, per Linear Foot, the sum of	L.F.	270.4		
	Dollars				
	andCents			\$	\$
848-60a	Pipe, Sanitary Sewer 60" Diameter SN 72 FRP (0'-10') Open Cut Siphon, per Linear Foot, the sum of	L.F.	187.2		
	Dollars				
	andCents			\$	\$
848-60b	Pipe, Sanitary Sewer 60" Diameter SN 72 FRP (10'-15') Open Cut Siphon, per Linear Foot, the sum of	L.F.	576.9		
	Dollars				
	and <u>Cents</u>			\$	\$
848-60c	Pipe, Sanitary Sewer 60" Diameter SN 72 FRP (>15') Open Cut Siphon, per Linear Foot, the sum of	L.F.	540.7		
	Dollars				
	andCents			\$	\$
848-60d	Pipe, Sanitary Sewer 60" Diameter SN 72 FRP (10'-15') Open Cut temporary diversion piping, per Linear Foot, the sum of	L.F.	30		
	Dollars				
	andCents			\$	\$
848-66a	Pipe, Sanitary Sewer 66" Diameter SN 72 FRP (0'-10') Open Cut, per Linear Foot, the sum of	L.F.	976.7		
	Dollars				
	andCents			\$	\$

Item No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total (Figures)
848-66b	Pipe, Sanitary Sewer 66" Diameter SN 72 FRP (10'-15') Open Cut, per Linear Foot, the sum of	L.F.	325		
	Dollars				
	andCents			\$	\$
848-96a	Pipe, Sanitary Sewer 96" Diameter SN 72 FRP (0'-10') Open Cut, per Linear Foot, the sum of	L.F.	275		
	Dollars				
	and Cents			\$	\$
848-96b	Pipe, Sanitary Sewer 96" Diameter SN 72 FRP (10'-15') Open Cut, per Linear Foot, the sum of	L.F.	2,886.8		
	Dollars				
	andCents			\$	\$
848-96c	Pipe, Sanitary Sewer 96" Diameter SN 72 FRP (>15') Open Cut, per Linear Foot, the sum of	L.F.	965		
	Dollars				
	andCents			\$	\$
850-1	Sanitary Sewer Structure, Junction Box 1, includes including DI vent piping, fittings, & support, as shown on drawings complete-in- place, per Each, the sum of	EA.	1		
	Dollars				
	andCents			\$	\$
850-2a	Sanitary Sewer Structure, Siphon 1A Outlet, includes Air-Bypass Piping & support within the structure as shown on drawings complete-in-place, per Each, the sum of	EA.	1		
	Dollars				
	andCents			\$	\$

Item No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total (Figures)
850-2b	Sanitary Sewer Structure, Siphon 1B Inlet, includes Air-Bypass Piping & support within the structure as shown on drawings complete-in-place, per Each, the sum of	EA.	1		
	Dollars				
	andCents			\$	\$
850-3a	Sanitary Sewer Structure, Junction Box 2A, as shown on drawings complete-in-place, per Each, the sum of	EA.	1		
	Dollars				
	and Cents			\$	\$
850-3b	Sanitary Sewer Structure, Junction Box 2B, as shown on drawings complete-in-place, per Each, the sum of	EA.	1		
	Dollars				
	andCents			\$	\$
850-4a	Sanitary Sewer Structure, Siphon 2A Outlet, includes Air-Bypass Piping & Support within the Structure as shown on drawings complete-in-place, per Each, the sum of	EA.	1		
	Dollars				
	andCents			\$	\$
850-4b	Sanitary Sewer Structure, Siphon 2B Inlet, includes Air-Bypass Piping & support within the structure as shown on drawings complete-in-place, per Each, the sum of	EA.	1		
	Dollars				
	andCents			\$	\$
850-5	Flow Diversion Box-1 Structure, as shown on drawings complete-in-place, per Each, the sum of	EA.	1		
	Dollars				
	andCents			\$	\$

Item No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total (Figures)
850-6	Flow Diversion Box-2 Structure, as shown on drawings complete-in-place, per Each, the sum of	EA.	1		
	Dollars				
	andCents			\$	\$
850-7	Temporary Flow Diversion Box-3 Structure, as shown on drawings complete-in-place, per Each, the sum of	EA.	1		
	Dollars				
	and Cents			\$	\$
850-8	Temporary Flow Diversion Box-4 Structure, as shown on drawings complete-in-place, per Each, the sum of	EA.	1		
	Dollars				
	andCents			\$	\$
852.2	Drop Manhole, 48" Precast (0'-6' depth), as shown on drawing complete-in-place, per Each, the sum of	EA.	1		
	Dollars				
	andCents			\$	\$
852.3	Extra depth manhole (> 6 ft), 48", as shown on drawing complete-in-place, per Vertical Foot, the sum of	V.F.	6.3		
	Dollars				
	andCents			\$	\$
853-a	Sanitary Sewer Structure, 72" FRP Reinforced Poly Manhole on 66" x 66" x 60" – T-Base with Watertight MH, complete-in-place as shown on the drawings, per Each, the sum of	EA.	1		
	Dollars				
	andCents			\$	\$

Item No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total (Figures)
853-b	Sanitary Sewer Structure, 72" FRP Reinforced Poly Manhole on 96" x 96" x 60" – T Base with Watertight MH, complete-in-place as shown on the drawings, per Each, the sum of	EA.	7		
	Dollars				
	andCents			\$	\$
853-c	Sanitary Sewer Structure, 72" FRP Reinforced Poly Manhole on 96" x 96" x 60"– T Base with Watertight MH, including DI vent piping, fittings, & support complete- in-place as shown on the drawings, per Each, the sum of	EA.	4		
	Dollars				
	andCents			\$	\$
853-d	Sanitary Sewer Structure, 72" FRP Reinforced Poly Manhole on 96" x 96" x 60"– T Base with Watertight MH & 60" side outlet, complete-in-place as shown on the drawings, per Each, the sum of	EA.	1		
	Dollars				
	andCents			\$	\$
853-e	Sanitary Sewer Structure – Fiberglass Reinforced Poly Manhole 72" Monolithic Watertight MH (Air By-Pass), complete-in- place as shown on the drawings, per Each, the sum of	EA.	4		
	Dollars				
	andCents			\$	\$
853-f	Partially Remove & Abandon Existing Concrete Siphon Junction Boxes, demolish 3 feet below finished grade & fill with crushed stone as detailed & specified, per Each, the sum of	EA.	4		
	Dollars				
	andCents			\$	\$

Item No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total (Figures)
854-6	Pipe, Sanitary Sewer 6" Diameter SDR-26 (0'-10') Open Cut, per Linear Foot, the sum of	L.F.	220.7		
	Dollars				
	andCents			\$	\$
855	Reconstruction of Existing Manholes, the sum of	EA.	3		
	Dollars				
	and Cents			\$	\$
856	Jacking / Boring 60" Diameter RP (Jacking Pipe with a minimum jacking load pushing "straight" = 540 tons) Carrier Pipe, Parallel Alignment (2 Bores at 321-feet each at IH- 35 crossing) per Linear Foot, the sum of	L.F.	642		
	Dollars				
	andCents			\$	\$
858	Concrete Encasement Cradles, Saddles & Collars, per Cubic Yard, the sum of	C.Y.	1,479.7		
	Dollars				
	andCents			\$	\$
862-48a	Abandon Existing 48" CSC Sewer Mains, fill with Flowable Fill, as detailed & specified, per Linear Foot, the sum of	L.F.	960		
	Dollars				
	andCents			\$	\$
862-48b	Remove Existing 54" RCP with 48" HDPE Slipliner Sewer Main, per Linear Foot, the Sum of	L.F.	1,100		
	Dollars				
	and Cents			\$	\$
862-54a	Remove Existing 54" RCP Sewer Main, per Linear Foot, the sum of	L.F.	1,350		
	Dollars				
	andCents			\$	\$

Item No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total (Figures)
862-54b	Abandon Existing 54" RCP/CSC Sewer Mains/Siphons, fill with Flowable Fill, as detailed & specified, per Linear Foot, the sum of	L.F.	2,376		
	Dollars				
	andCents			\$	\$
862-54c	Remove Existing Manholes in place on 54" RCP sewer main, per Each, the sum of	EA.	1		
	Dollars				
	and Cents			\$	\$
862-54d	Abandon Existing Manholes in place on 54" Sewer Line, demolish 3 feet below Finished Grade & fill with Crushed Rock, as detailed & specified, per Each, the sum of	EA.	1		
	Dollars				
	andCents			\$	\$
862-54e	Abandon Existing Manholes in place on 54" Sewer Line, demolish 3' below Finished Grade & fill with Flowable Fill, as detailed & specified, per Each, the sum of	EA	2		
	Dollars				
	and Cents			\$	\$
862-66a	Abandon Existing 66" RCP Sewer Mains, fill with Flowable Fill, as detailed & specified, per Linear Foot, the sum of	L.F.	468		
	Dollars				
	and <u>Cents</u>			\$	\$
862-66b	Abandon Existing Sewer Manholes in place on 66" RCP sewer line, demolish 3' below Finished Grade & fill with Crushed Stone as detailed & specified, per Each, the sum of	EA.	2		
	Dollars				
	andCents			\$	\$

Item No.	Description (Unit Price to be written in Word	s) Unit	Quantity	Unit Price (Figures)	Total (Figures)
862-66c	Abandon Existing Sewer Manholes ir on 66" sewer line, demolish 3' below Finished Grade & fill with Flowable Fi detailed & specified, per Each, the su	ll, as	1		
	Do	ollars			
	andCents	i		\$	\$
866-a	Sewer Main Television Inspection (Co of Proposed Piping >30" as detailed specified, per Linear Foot, the sum of	&	9,921.29		
	Do	ollars			
	and Cents	i		\$	\$
866-b	Sewer Main Pre-Television Inspection (CCTV) of Existing Line to be abando 54", 60", & 66" Sewer Mains, as detai specified, per Linear Foot, the sum of	oned, led &	9,850		
	Do	ollars			
	andCents	i		\$	\$
868-48	Clean Existing 48" Sewer Main prior t abandonment, per Linear Foot, the sum of	o L.F.	960		
	Do	ollars			
	andCents	i		\$	\$
868-54	Clean Existing 54" Sewer Main, prior abandonment, per Linear Foot, the sum of		2,376		
	Do	ollars			
	andCents	i		\$	\$
868-66	Clean Existing 66" Sewer Main prior t abandonment, per Linear Foot, the sum of	o L.F.	468		
	Do	ollars			
	and Cents	i		\$	\$

Item No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total (Figures)
901.1	Reconstruction of Existing 66" RCP Sewer by Cured-in-Place pipe, per Linear Foot, the sum of	L.F.	1,166		
	Dollars				
	andCents			\$	\$
910.2	Sewer Structure Rehabilitation, per Square Foot, the sum of	S.F.	120		
	Dollars				
	andCents			\$	\$
1001	Flow Management, Equipment necessary to provide Flow Management for flows in excess of existing 66" diameter up to 1,000 Linear Feet. as detailed & specified, per Lump Sum, the sum of	L.S.	1		
	Dollars				
	andCents			\$ <u>XXXXXX</u>	\$
1001.a	Flow Management, equipment necessary to provide Flow Management for flows in excess of existing 66" diameter greater than 1,000 Linear Feet, as detailed & specified, per Linear Foot, the sum of	L.F.	3,400		
	Dollars				
	andCents			\$	\$
1103-54	Point Repairs and Obstruction Removal for 54" RCP WW Piping (6' to 10' depth), complete-in-place, as detailed & specified, per Linear Foot, the sum of	L.F.	100		
	Dollars				
	andCents			\$	\$
1103-54a	Extra Length Point Repairs for 54" RCPWW Piping (6' to 10" depth), per Linear Foot, the sum of	L.F.	100		
	Dollars				
	andCents			\$	\$

Item No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total (Figures)
1103-60	Point Repairs and Obstruction Removal for 60" RCP WW Piping (6' to 10' depth), complete-in-place, as detailed & specified, per Linear Foot, the sum of	L.F.	100		
	Dollars				
	andCents			\$	\$
1103-60a	Extra Length Point Repair for 60" RCPWW Piping (6' to 10' depth), per Linear Foot, the sum of	L.F.	100		
	Dollars				
	andCents			\$	\$
1103-66	Point Repairs and Obstruction Removal for 66" RCP WW Piping (6' to 10' depth), complete-in-place, as detailed & specified, per Linear Foot, the sum of	L.F.	100		
	Dollars				
	andCents			\$	\$
1103-66a	Extra Length Point Repair for 66" RCP WW Piping (6' to 10' depth), per Linear Foot, the sum of	L.F.	100		
	Dollars				
	andCents			\$	\$
2140	Well Pointing for Dewatering Siphon Pipe Trenching, including Air Bypass Line, as detailed & specified, per Linear Foot, the sum of	L.F.	2,663.26		
	Dollars				
	andCents			\$	\$
2623-24a	Air Bypass Hydrant, 24" HDPE Riser on 36" HDPE DR17 pipe, per Each, the sum of	EA.	2		
	Dollars				
	andCents			\$	\$

Item No.	Description (Unit Price to be written in Words)	Unit	Quantity	Unit Price (Figures)	Total (Figures)
2623-36a	Pipe, 36" Diameter DR17 HDPE Line (0' to 10') Open Cut Air Bypass, per Linear Foot, the sum of	L.F.	138.76		
	Dollars				
	andCents			\$	\$
2623-36b	Pipe, 36" Diameter DR17 HDPE Line (10' to15') Open Cut Air Bypass, per Linear Foot, the sum of	L.F.	288.45		
	Dollars				
	andCents			\$	\$
2623-36c	Pipe, 36" Diameter DR17 HDPE Line (greater than 5') Open Cut Air Bypass, per Linear Foot, the sum of	L.F.	270.36		
	Dollars				
	and Cents			\$	\$
	BID SUM	MARY			
SUBTOTAL – SAWS JOB NO. 12-2516 (SEWER):		\$			
LINE ITEM "A	<u>A"</u>				
SUBTOTAL BASE BID (SEWER)		\$			

ltem	Description	Unit	Quantity	Unit Price (Figures)	Total Price (Figures)
100	MOBILIZATION Percent of the Line Item "A" Subtotal Base Bid <i>Written in Words</i>				
	Percent (Maximum of 10% of the Line Item "A" Subtotal Base Bid Amount)	LUMP SUM	1	\$ <u>XXXXXX</u>	\$
101	PREPARING R.O.W. Percent of the Line Item "A" Subtotal Base Bid <i>Written in Words</i>				
	Percent (Maximum of 5% of the Line Item "A" Subtotal Base Bid Amount)	LUMP SUM	1	\$ <u>XXXXXX</u>	\$
	MOBILIZATION AND PREPARING	ROW SUBTOT	4L		\$

Mobilization lump sum bid shall be limited to a maximum 10% of the Line Item "A" Subtotal Base Bid amount. Preparing Right-of-Way lump sum bid shall be limited to a maximum of 5% of the Line Item "A" Subtotal Base Bid amount. The Line Item "A" Subtotal base bid is defined as all bid items **EXCLUDING** Item 100, Mobilization and Item 101, Preparing Right-of-Way. In the event of a discrepancy between the written percentage and dollar amount shown for Mobilization and Preparation of ROW bid items the written percentage will govern. If the percentage written exceeds the allowable maximum stated for mobilization and or preparation of ROW, SAWS reserves the right to cap the amount at the percentages shown and adjust the extensions of the bid items accordingly.

TOTAL BID AMOUNT (Line Item "A", Mobilization & Preparing R.O.W.	\$ <u> </u>	
		DOLLARS

AND _____CENTS

BIDDER'S SIGNATURE & TITLE

FIRM'S NAME (TYPE OR PRINT)

FIRM'S ADDRESS

FIRM'S PHONE NO. /FAX NO.

FIRM'S EMAIL ADDRESS

THE CONTRACTOR HEREIN ACKNOWLEDGES RECEIPT OF THE FOLLOWING:

Addendum Nos._____

OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE BID.

The bidder offers to construct the Project in accordance with the Contract Documents for the contract price, and to complete the Project within <u>Three Hundred Ninety (390)</u> Calendar Days after the start date, as set forth in the Authorization to Proceed. The bidder understands and accepts the provisions of the contract Documents relating to liquidated damages of the project if not completed on time.

COMPLETE THE ADDITIONAL REQUIREMENTS OF THE PROPOSAL WHICH ARE INCLUDED ON THE FOLLOWING PAGES.

PROPOSAL CERTIFICATION

Accompanying this proposal is a Bid Bond or Certified or Cashier's Check on a State or National Bank payable to the Order of the San Antonio Water System for dollars), which amount represents five percent (5%) of the total bid price. Said bond or (\$ check is to be returned to the bidder unless the proposal is accepted and the bidder fails to execute and file a contract within 10 calendar days after the award of the Contract, in which case the check shall become the property of said San Antonio Water System, and shall be considered as payment for damages due to delay and other inconveniences suffered by said San Antonio Water System due to the failure of the bidder to execute the contract. The San Antonio Water System reserves the right to reject any and all bids.

It is anticipated that the Owner will act on this proposal within 60 calendar days after the bid opening. Upon acceptance and award of the contract to the undersigned by the Owner, the undersigned shall execute standard San Antonio Water System Contract Documents and make Performance and Payment Bonds for the full amount of the contract within 10 calendar days after the award of the Contract to secure proper compliance with the terms and provisions of the contract, to insure and guarantee the work until final completion and acceptance, and the guarantee period stipulated, and to guarantee payment of all lawful claims for labor performed and materials furnished in the fulfillment of the contract.

It is anticipated that the Owner will provide written Authorization to Proceed within 30 days after the award of the Contract.

The Contractor hereby agrees to commence work under this Contract within seven (7) calendar days after issuance by the SAWS of the written Authorization to Proceed. Under no circumstances shall the work commence prior to Contractor's receipt of SAWS issued, written Authorization to Proceed. Work shall be completed in full within consecutive calendar days.

The undersigned certifies that the bid prices contained in the proposal have been carefully checked and are submitted as correct and final.

In completing the work contained in this proposal the undersigned certifies that bidder's practices and policies do not discriminate on the grounds of race, color, religion, sex or national origin and that the bidder will affirmatively cooperate in the implementation of these policies and practices.

	Signed:			
	C	Company Representative		
		Company Name		
		Address		
		City, State	Zip	
Please return bidder's check to:		Company Name		
		Address		
		City, State	Zip	
Addendum No. 2		BP-19		Sept