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CHANGE TO STATUS: REQUEST FOR COMPETITIVE SEALED PROPOSALS 
 
This project as reactivated as of August 2, 2011.  Additional information will follow. 
 

END CHANGE TO STATUS: REQUEST FOR COMPETITIVE SEALED PROPOSALS 
 
 
 

CHANGE TO ESTIMATED TIMELINE: REQUEST FOR COMPETITIVE SEALED PROPOSALS 
 

Page 4, Replace the following section in its entirety.  These dates are to be inserted in their 
appropriate locations throughout the rest of the RFCSP. 
 
D. Estimated timeline 
 
 July 13, 2011      RFCSP Issued 
 July 21, 2011      RFCSP Placed on hold 
 August 2, 2011     RFCSP Re-Activated 
 August 8, 2011 by 4:00 PM Central Time  Receipt of Written Questions Due 
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 August 12, 2011 by 4:00 PM Central Time  Questions and Answers posted to Web 
 August 23, 2011 by 2:00 PM Central Time  Proposals Due 
 August 29, 2011     Proposals Evaluated   

 September 2011     Interviews/Demonstrations if necessary 
 September 2011     Selected Firm Notified 
 October 2011      SAWS Board Approval and Award 
 October 2011      Non-Selection Notices Mailed 
 November 2011     Start Work 
 
 

END CHANGE TO ESTIMATED TIMELINE: REQUEST FOR COMPETITIVE SEALED 
PROPOSALS 

 
No other items, dates, or deadlines for this RFCSP are changed. 

 
END ADDENDUM #1 
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