



San Antonio Water System

Solicitation Vendor Price List

Run Date 06/10/2021

Prepared By : R. Lockhart

Solicitation No : CO-00384

Job # : 19-6007

Contract No : CO-00384-01

SAN ANTONIO WATER SYSTEM

PO Box :2994
San Antonio, Texas, 78298-2449

TABULATION OF BIDS

Proposal : Water Production Facilities Disinfection System Upgrades Phase 3

Time And Date : 6/4/2021 at 2pm

Price List

Line No	Item No	Quote Category	SOV Item	Item Description	Unit	CO-00384 - 1_MGC CONTRACTORS INC			CO-00384 - 2_ARCHER WESTERN CONT LTD.		
						Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount
1	1	General Water Bid Items	01.4600.00.0002 - Construction	Micron Pump Station, Site and Facility Demolition	LS	\$140,000.00	1	\$140,000.00	\$75,000.00	1	\$75,000.00
2	2	General Water Bid Items	01.4600.00.0002 - Construction	Micron Pump Station, Subsurface Utility Location	LS	\$40,000.00	1	\$40,000.00	\$20,000.00	1	\$20,000.00
3	3	General Water Bid Items	01.4600.00.0002 - Construction	Micron Pump Station, Civil Site Improvement Associated with Yard Work	LS	\$1,600,000.00	1	\$1,600,000.00	\$1,170,000.00	1	\$1,170,000.00
4	4	General Water Bid Items	01.4600.00.0002 - Construction	Micron Pump Station, Electrical and Instrumentation Controls Improvements Associated with Yard Work	LS	\$600,000.00	1	\$600,000.00	\$2,015,000.00	1	\$2,015,000.00
5	5	General Water Bid Items	01.4600.00.0002 - Construction	Micron Pump Station Civil/Mechanical/Plumbing/Structural/Architectural/HVAC Improvements associated with the Facility work (On-site Sodium Hypochlorite Generation)	LS	\$2,400,000.00	1	\$2,400,000.00	\$2,718,000.00	1	\$2,718,000.00
6	6	General Water Bid Items	01.4600.00.0002 - Construction	Micron Pump Station, Electrical and Instrumentation & Controls Improvements Associated with Facility Work (On-site Sodium Hypochlorite Generation Disinfection)	LS	\$1,675,000.00	1	\$1,675,000.00	\$1,746,000.00	1	\$1,746,000.00
7	7	General Water Bid Items	01.4600.00.0002 - Construction	Micron Pump Station, SCADA Programming and Integration for the Disinfection Upgrade	LS	\$73,000.00	1	\$73,000.00	\$103,000.00	1	\$103,000.00
8	8	General Water Bid Items	01.4600.00.0002 - Construction	Micron Pump Station, Material Testing	LS	\$30,000.00	1	\$30,000.00	\$20,000.00	1	\$20,000.00
9	9	General Water Bid Items	01.4600.00.0002 - Construction	Micron Pump Station, Startup & Commissioning	LS	\$22,000.00	1	\$22,000.00	\$6,000.00	1	\$6,000.00
10	10	General Water Bid Items	01.4600.00.0002 - Construction	Seale Pump Station, Site and Facility Demolition	LS	\$250,000.00	1	\$250,000.00	\$100,000.00	1	\$100,000.00
11	11	General Water Bid Items	01.4600.00.0002 - Construction	Seale Pump Station, Subsurface Utility Location	LS	\$40,000.00	1	\$40,000.00	\$20,000.00	1	\$20,000.00
12	12	General Water Bid Items	01.4600.00.0002 - Construction	Seale Pump Station, Civil Site Improvement Associated with Yard Work	LS	\$710,000.00	1	\$710,000.00	\$475,000.00	1	\$475,000.00
13	13	General Water Bid Items	01.4600.00.0002 - Construction	Seale Pump Station Electrical and Instrumentation & Controls Improvements Associated with Yard Work	LS	\$500,000.00	1	\$500,000.00	\$1,842,000.00	1	\$1,842,000.00
14	14	General Water Bid Items	01.4600.00.0002 - Construction	Seale Pump Station Civil/Mechanical/Plumbing/Structural/Architectural/HVAC Improvements Associated with the Facility Work (On-site Sodium Hypochlorite)	LS	\$2,400,000.00	1	\$2,400,000.00	\$2,612,000.00	1	\$2,612,000.00
15	15	General Water Bid Items	01.4600.00.0002 - Construction	Seale Pump Station Electrical and Instrumentation & Controls Improvements Associated with Facility Work (On-site Sodium Hypochlorite Generation Disinfection Facility and	LS	\$1,750,000.00	1	\$1,750,000.00	\$1,133,000.00	1	\$1,133,000.00
16	16	General Water Bid Items	01.4600.00.0002 - Construction	Seale Pump Station, SCADA Programming and Integration for the Disinfection Upgrade	LS	\$73,000.00	1	\$73,000.00	\$103,000.00	1	\$103,000.00
17	17	General Water Bid Items	01.4600.00.0002 - Construction	Seale Pump Station, Material Testing	LS	\$30,000.00	1	\$30,000.00	\$18,000.00	1	\$18,000.00
18	18	General Water Bid Items	01.4600.00.0002 - Construction	Seale Pump Station, Startup & Commissioning	LS	\$22,000.00	1	\$22,000.00	\$6,000.00	1	\$6,000.00
19	19	General Water Bid Items	01.4600.00.0002 - Construction	Micron Pump Station Microclor System, Startup services and training (Allowance)	ALW	\$1.00	1,120,000	\$1,120,000.00	\$1.00	1,120,000	\$1,120,000.00
20	20	General Water Bid Items	01.4600.00.0002 - Construction	Seale Pump Station, Microclor System, Startup Services and Training (Allowance)	ALW	\$1.00	850,000	\$850,000.00	\$1.00	850,000	\$850,000.00
					Sub Total			\$14,325,000.00			\$16,152,000.00
21	21	General Water Bid Items	01.4600.00.0002 - Construction	Permitting Allowance	ALW	\$1.00	30,000	\$30,000.00	\$1.00	30,000	\$30,000.00
22	100	General Water Bid Items	01.4600.00.0002 - Construction	Mobilization and Demobilization, max 10% of line items 1 -20	LS	\$800,000.00	1	\$800,000.00	\$225,000.00	1	\$225,000.00
23	101	General Water Bid Items	01.4600.00.0002 - Construction	Preparation of Right-of-Way, max 5% of line items 1-20	LS	\$800,000.00	1	\$716,250.00	\$100.00	1	\$100.00
24	102	General Water Bid Items	01.4600.00.0002 - Construction	Intermediate De-mobilization and Re-mobilization	EA	\$25,000.00	1	\$25,000.00	\$20,000.00	1	\$20,000.00
					Sub Total			\$1,571,250.00			\$275,100.00
					Total Bid Price			\$15,896,250.00			\$16,427,100.00
Calendar Days To Complete :			720								