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PRICE PROPOSAL 
 

PROPOSAL OF ______________________________________________________________,  

a corporation a partnership consisting of ___________________________________________ 

an individual doing business as __________________________________________________. 
 

 

THE SAN ANTONIO WATER SYSTEM: 

Pursuant to Instructions and Invitations to Respondents, the undersigned proposes to furnish all 
labor and materials as specified and perform the work required for the construction of the Dos 
Rios WRC Digester Mixing and System Enhancements Phase II, San Antonio Water System 
Job. No. 11-6502, in accordance with the Plans and Specifications for the following prices to 
wit: 
 
PROPOSAL ITEMS: 
ITEM 
NO. 

ITEM DESCRIPTION  
(PRICE TO BE WRITTEN IN WORDS) UNIT QTY. 

UNIT PRICE 
(FIGURES) 

TOTAL PRICE 
(FIGURES) 

1.  Trench Excavation Safety Protection 
 
______________________Dollars and  

_______________Cents per lump sum 

LS 1 $ XXXX $__________ 

2.  Digester Cleaning for 4 Digesters and 
1 Sludge Holding Tank- The total 
amount for furnishing all labor, 
materials, tools, equipment, dewatering, 
transportation, disposal and incidentals 
required for the cleaning of digesters 
and sludge holding tank, in accordance 
with the contract documents, complete 
in place. 
 
______________________Dollars and  

_______________Cents per dry ton 

DRY 
TON 6000 $________ $__________ 

3.  Dome Liner and Concrete Repair for 
3 Digesters and 1 Sludge Holding 
Tank- The total amount for furnishing all 
labor, materials, tools, equipment, and 
incidentals required for the digesters 
and sludge holding tank dome liner 
repairs, in accordance with the contract 
documents, complete in place.  
 
______________________Dollars and  

______________Cents per square foot 

SF 4500 $________ $__________ 
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ITEM 
NO. 

ITEM DESCRIPTION  
(PRICE TO BE WRITTEN IN WORDS) UNIT QTY. 

UNIT PRICE 
(FIGURES) 

TOTAL PRICE 
(FIGURES) 

4.  Dome Crack Repair for 3 Digesters - 
The total amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the digesters’ 
dome crack  repairs, in accordance with 
the contract documents, complete in 
place. 
 
______________________Dollars and  
______________Cents per linear foot 

LF 750 $________ $__________ 

5.  Tank Base (Floor, Wall, Joint) Repair 
for 4 Digesters and 1 Sludge Holding 
Tank- The total amount for furnishing all 
labor, materials, tools, equipment, and 
incidentals required for the digesters 
and sludge holding tank base repairs, in 
accordance with the contract 
documents, complete in place. 
 
______________________Dollars and  
______________Cents per linear foot 
 

LF 1750 $________ $__________ 

6.  Mixing System for 3 Digesters- The 
total amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the installation of 
pump mixing system, in accordance 
with the contract documents, complete 
in place. 
 
______________________Dollars and  

_______________Cents per lump sum 

LS 1 $ XXXX $__________ 

7.  Dome Gas System Appurtenances- 
The total amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the dome 
appurtenances replacement, in 
accordance with the contract 
documents, complete in place. 
 
______________________Dollars and  

_______________Cents per lump sum 

LS 1 $ XXXX $__________ 
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ITEM 
NO. 

ITEM DESCRIPTION  
(PRICE TO BE WRITTEN IN WORDS) UNIT QTY. 

UNIT PRICE 
(FIGURES) 

TOTAL PRICE 
(FIGURES) 

8.  Electrical and Instrumentation 
Upgrades- The total amount for 
furnishing all labor, materials, tools, 
equipment, and incidentals required to 
perform electrical and instrumentation 
upgrades including Process Control 
System Integrator (PCSI), in 
accordance with the contract 
documents, complete in place. 
 
______________________Dollars and  

_______________Cents per lump sum 

LS 1 $ XXXX $__________ 

9.  Sludge Valve Replacement- The total 
amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the sludge valve 
removal and replacement, in 
accordance with the contract 
documents, complete in place. 
 
______________________Dollars and  

_______________Cents per lump sum 

LS 1 $ XXXX $__________ 

10.  Combined Sludge Feed Line Piping 
Modification and Valve Installation- 
The total amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the combined 
sludge feed line piping modification and 
valve installation, in accordance with the 
contract documents, complete in place. 
 
______________________Dollars and  

_______________Cents per lump sum 

LS 1 $ XXXX $__________ 

11.  Hot Water Line Valve Installation- The 
total amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the hot water 
line valve installation, in accordance 
with the contract documents, complete 
in place. 
 
______________________Dollars and  

__________________Cents per lump 
sum 

LS 1 $ XXXX $__________ 
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ITEM 
NO. 

ITEM DESCRIPTION  
(PRICE TO BE WRITTEN IN WORDS) UNIT QTY. 

UNIT PRICE 
(FIGURES) 

TOTAL PRICE 
(FIGURES) 

12.  Digester Gas Flare Replacement- The 
total amount for furnishing all labor, 
materials, tools, equipment, and 
incidentals required for the digester gas 
flare removal and replacement, in 
accordance with the contract 
documents, complete in place. 
 
______________________Dollars and  

_______________Cents per lump sum 

LS 1 $ XXXX $__________ 

13.  Subsurface Utility Investigation- This 
item includes all the labor, equipment, 
tools, materials and incidentals required 
to complete the task of utility location 
and depth verification to identify all 
underground tie-in locations and 
underground utility conflicts with the 
proposed improvements. 
CONTRACTOR shall be required to 
hydro vacuum extract, hand dig, or 
otherwise perform the excavation in a 
manner that does not harm the existing 
utilities. 
 
______________________Dollars and  

_______________Cents per lump sum 

LS 1 $ XXXX $__________ 

14.  Permitting Fees- Allowance for 
permitting fees associated with the 
project. This shall include furnishing all 
labor, materials, tools, equipment and 
incidentals required to obtain all 
necessary permits. Contractor to pay 
and be reimbursed actual amount by 
SAWS. 
 

Two Thousand__________ Dollars and 
No________ Cents Allowance 

 
Allowance $ 2,000.00 $2,000.00 
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ITEM 
NO. 

ITEM DESCRIPTION  
(PRICE TO BE WRITTEN IN WORDS) UNIT QTY. 

UNIT PRICE 
(FIGURES) 

TOTAL PRICE 
(FIGURES) 

15.  Pre-startup/Commissioning 
Construction Items:  :  Allowance for 
unforeseen construction related items 
(not included in the project scope) 
associated with the pre-start up, start-up 
and commissioning services that are 
necessary to provide for an operational 
and functional system.  This shall 
include furnishing all labor, materials, 
tools, equipment and incidentals 
required to construct these project 
related items at SAWS request’s and to 
be negotiated under the contract  terms 
and conditions for complete in place.   
 

Seventy-Five Thousand________ 
Dollars and No________ Cents 
Allowance 

 
Allowance $ 75,000.00 $75,000.00 

A. SUBTOTAL BASE PRICE AMOUNT (1-15)  
 
_____________________________Dollars and 
 
____________________________Cents 
 

$_____________________________ 

16. Mobilization and Demobilization- 
This item includes project move-in and 
move-out of personnel and equipment, 
for work shall include furnishing all 
labor, materials, tools, equipment and 
incidentals required to mobilize, 
demobilize, bond and insure the Work 
for the Project, in accordance with the 
contract documents, complete in place. 
 
Percent of the Line Item “A” Subtotal 
Base Price written in words: 
                 
                                                  Percent  
(Maximum of 3% of the Line Item “A” Sub-
total Base Price amount) 
 

LS 1 $ XXXX $__________ 

B. TOTAL PRICE AMOUNT (Line Item A - 16)   
 
_____________________________Dollars and 
 
 ____________________________Cents 

$_____________________________ 

 
 
Mobilization and Demobilization lump sum price shall be limited to a maximum 3% of the Line Item “A.” 
Subtotal Base Price Amount.  The Line Item “A.” Subtotal Base Price Amount is defined as all price items 
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EXLCUDING Item 16, Mobilization and Demobilization. In the event of a discrepancy between the 
written percentage and dollar amount shown for Item 16, Mobilization and Demobilization, the price 
item’s written percentage will govern.  If the percentage written exceeds the allowable maximum 
stated for Mobilization and Demobilization, SAWS reserves the right to cap the amount at the 
percentage shown and adjust the extensions of the price item accordingly. 
 

  
 
 _________________________________ 
  RESPONDENT’S SIGNATURE & TITLE 
 
 _________________________________ 
  FIRM’S NAME (TYPE OR PRINT) 
 
 _________________________________ 
  FIRM’S ADDRESS 
 
 _________________________________ 
  FIRM’S PHONE NO./FAX NO. 

 
 _________________________________ 
  FIRM’S EMAIL ADDRESS 

 
 
 
 
 
 
 
The Contractor herein acknowledges receipt of the following: 
 
Addendum Nos._________________________________ 

 
OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE 
PRICE. 

 

 

The respondent offers to construct the Project in accordance with the Contract Documents for 
the contract price and to complete the Project within Seven Hundred and Thirty (730) 
calendar days after the start date, as set forth in the Authorization to Proceed.  
 

The Respondent understands and accepts the provisions of the Contract Documents 
relating to liquidated damages of the Project if not completed on time.  Complete the 
additional requirements of the Proposal which are included on the following pages. 
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PROPOSAL CERTIFICATION 
 
Accompanying this proposal is a Bid Bond or Certified or Cashier’s Check on a State or National Bank payable to 
the Order of the San Antonio Water System for ____________________________ dollars 
($________________________), which amount represents five percent (5%) of the total price. Said bond or check 
is to be returned to the respondent unless the proposal is accepted and the respondent fails to execute and file a 
contract within     10     calendar days after the award of the Contract, in which case the check shall become the 
property of said San Antonio Water System, and shall be considered as payment for damages due to delay and other 
inconveniences suffered by said San Antonio Water System due to the failure of the respondent to execute the 
contract. The Sun Antonio Water System reserves the right to reject any and all proposals. 
 
It is anticipated that the Owner will act on this proposal within    60   calendar days after the proposal opening. Upon 
acceptance and award of the contract to the undersigned by the Owner, the undersigned shall execute standard San 
Antonio Water System Contract Documents and make Performance and Payment Bonds for the full amount of the 
contract within    10   calendar days after the award of the Contract to secure proper compliance with the terms and 
provisions of the contract, to insure and guarantee the work until final completion and acceptance, and the guarantee 
period stipulated, and to guarantee payment of all lawful claims for labor performed and materials furnished in the 
fulfillment of the contract. 
 
It is anticipated that the Owner will provide written Authorization to Proceed within 30 days after the award of the 
Contract. 
 
The Contractor hereby agrees to commence work under this Contract within seven (7) calendar days after issuance 
by the SAWS of the written Authorization to Proceed. Under no circumstances shall the work commence prior to 
Contractor's receipt of SAWS issued, written Authorization to Proceed.  Work shall be completed in full within 730 
consecutive calendar days.   
 
The undersigned certifies that the proposal prices contained in the proposal have been carefully checked and are 
submitted as correct and final. 
 
In completing the work contained in this proposal the undersigned certifies that respondent’s practices and policies 
do not discriminate on the grounds of race, color, religion, sex or national origin and that the respondent will 
affirmatively cooperate in the implementation of these policies and practices. 
 
Signed:              

 Company Representative 
 
               

 Company Name 
 
               
 
               

 Address 
 

Please return respondent’s check to:          
 Company Name 

 
               
  
               

 Address 
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