



REQUEST FOR QUALIFICATIONS
UTILITY LAYOUT MAPPING AND PLAN OF RECORD
AS-BUILT DRAWINGS
RFQ Q-10-019-MR

ADDENDUM #1 – 02:45 PM | November 12, 2010

This addendum notifies of changes to the estimated timeline.

GENERAL NOTICES

- 1) SAWS will post answers to questions no earlier than November 16, 2010.
- 2) SAWS has changed the deadline for submitting responses to this RFQ to 4:00 P.M., November 23, 2010.

END GENERAL NOTICES

CHANGES TO RFQ

- 1) Section 1 – Project Information, Sub-Section D – Estimated Timeline:
DELETE COMPLETELY AND REPLACE WITH:

Estimated Timeline – The dates listed below are subject to change without notice.	
November 05, 2010	RFQ Released
None Currently Scheduled	Pre-Submittal Conference
November 11, 2010 by 4:00 PM Central Time	Receipt of Written Questions Due
November 16, 2010 by 5:00 PM Central Time	Q & A Posted to Website
November 23, 2010 by 4:00 PM Central Time	Proposals Due
December.....	Proposals Evaluated
December.....	Interviews, if necessary
December (approx)	Selected Firm Notified
1'st Quarter 2011	SAWS Board Approval and Award
After Board Award	Non-Selection Notices mailed
1'st Quarter 2011	Start Work

END CHANGES TO RFQ

No other items, dates, or deadlines for this RFQ are changed.

END ADDENDUM #1