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INDEPENDENT COST ESTIMATING SERVICES RFQ 

Solicitation Number: PS-00126 
 

ADDENDUM 1 
March 18, 2022 

 
To Respondent of Record: 
 

CHANGES TO THE RFQ 
 

1. SECTION I.D. ESTIMATED TIMELINE: The Q&A Posted to Website due date is modified as 
follows: April 1, 2022 at 5:00 PM (CDT). 

 
 

END OF ADDENDUM 
 
This Addendum is one (1) page in its entirety. 
 

 


