

**SAN ANTONIO WATER SYSTEM**  
 P. O. BOX 2449  
 SAN ANTONIO, TEXAS 78298-2449  
**TABULATION OF BIDS**

PROPOSAL  
 FOR: Contract for Moving Services  
 TIME &  
 DATE: 3:00 p.m., May 17, 2012

ITEM NO. DESCRIPTION AND APPROXIMATE QUANTITY

Modular Moving Concepts  
 315 E. Euclid  
 San Antonio, TX 78212

Arrow Moving & Storage  
 4322 Milling Rd.  
 San Antonio, TX 78219

<b>PHASE HQ1A - CHERRY STREET MOVE - PTOPS</b>				BID NOT TABULATED DOES NOT MEET REQUIREMENTS
1 Cube Move				
1 ea.				
Move Charges/employee	PRICE	53.00		
Extended Move Charges	TOTAL	53.00		
1 ea.				
Materials/employee	PRICE	17.10		
Extended Materials Charges	TOTAL	17.10		
<b>SUBTOTAL</b>	<b>SUBTOTAL</b>	70.10		
<b>PHASE HQ1A CHERRY ST. MOVE - PTOPS</b>				
9 Field Staff Move				
9 ea.				
Move Charges/employee	PRICE	50.00		
Extended Move Charges	TOTAL	450.00		
9 ea.				
Materials/employee	PRICE	17.10		
Extended Materials Charges	TOTAL	153.90		
<b>SUBTOTAL</b>	<b>SUBTOTAL</b>	603.90		
<b>TOTAL HQ1A</b>	<b>TOTAL</b>	674.00		
<b>PHASE HQ1B TWR 1 - 5TH FLOOR PTOPS</b>				
1 Cube Move				
1 ea.				
Move Charges/employee	PRICE	44.00		
Extended Move Charges	TOTAL	44.00		
1 ea.				
Materials/employee	PRICE	17.10		
Extended Materials Charges	TOTAL	17.10		
<b>SUBTOTAL</b>	<b>SUBTOTAL</b>	61.10		
<b>PHASE HQ1B TWR 1 - 5TH FLOOR PTOPS</b>				
9 Field Staff Move				
9 ea.				
Move Charges/employee	PRICE	44.00		
Extended Move Charges	TOTAL	396.00		
9 ea.				
Materials/employee	PRICE	17.10		
Extended Materials Charges	TOTAL	153.90		
<b>SUBTOTAL</b>	<b>SUBTOTAL</b>	549.90		
<b>TOTAL HQ1B</b>	<b>TOTAL</b>	611.00		
<b>PHASE F1 - LIFTS</b>				
2 Office Moves				
2 ea.				
Move Charges/employee	PRICE	60.00		
Extended Move Charges	TOTAL	120.00		
2 ea.				
Materials/employee	PRICE	17.10		
Extended Materials Charges	TOTAL	34.20		
<b>SUBTOTAL</b>	<b>SUBTOTAL</b>	154.20		
1 Cube Move				
1 ea.				
Move Charges/employee	PRICE	53.00		
Extended Move Charges	TOTAL	53.00		
1 ea.				
Materials/employee	PRICE	17.10		
Extended Materials Charges	TOTAL	17.10		
<b>SUBTOTAL</b>	<b>SUBTOTAL</b>	70.10		

**SAN ANTONIO WATER SYSTEM**  
 P. O. BOX 2449  
 SAN ANTONIO, TEXAS 78298-2449  
**TABULATION OF BIDS**

PROPOSAL  
 FOR: Contract for Moving Services  
 TIME &  
 DATE: 3:00 p.m., May 17, 2012

ITEM NO. DESCRIPTION AND APPROXIMATE QUANTITY

Modular Moving Concepts  
 315 E. Euclid  
 San Antonio, TX 78212

Arrow Moving & Storage  
 4322 Milling Rd.  
 San Antonio, TX 78219

26 Field Stave Moves 26 ea. Move Charges/employee Extended Move Charges 26 Field Stave Moves 26 ea. Materials/employee Extended Materials Charges <b>SUBTOTAL</b>	PRICE TOTAL  PRICE TOTAL SUBTOTAL	50.00 1,300.00  17.10 444.60 1,744.60	<b>BID NOT TABULATED DOES NOT MEET REQUIREMENTS</b>
<b>PHASE F1 - MTR TECHS</b> 2 Office Moves 2 ea. Move Charges/employee Extended Move Charges 2 ea. Materials/employee Extended Materials Charges <b>SUBTOTAL</b>	PRICE TOTAL  PRICE TOTAL SUBTOTAL	60.00 120.00  17.10 34.20 154.20	
4 Cube Moves 4 ea. Move Charges/employee Extended Move Charges 4 Cube Moves 4 ea. Materials/employee Extended Materials Charges <b>SUBTOTAL</b>	PRICE TOTAL  PRICE TOTAL SUBTOTAL	53.00 212.00  17.10 68.40 280.40	
13 Field Staff Moves 13 ea. Move Charges/employee Extended Move Charges 13 Field Staff Moves 13 ea. Materials/employee Extended Materials Charges <b>SUBTOTAL</b>	PRICE TOTAL  PRICE TOTAL SUBTOTAL	50.00 650.00  17.10 222.30 872.30	
<b>PHASE F1 - DSP MTR TECHS</b> 4 Field Staff Moves 4 ea. Move Charges/employee Extended Move Charges 4 Field Staff Moves 4 ea. Materials/employee Extended Materials Charges <b>SUBTOTAL</b>	PRICE TOTAL  PRICE TOTAL SUBTOTAL	50.00 200.00  17.10 68.40 268.40	
<b>TOTAL PHASE F1</b>	TOTAL	3,544.20	
<b>PHASE F2 - INVESTIGATORS - CSAS - FSR MTR RDR/SUPERS</b> 2 Office Moves 2 ea. Move Charges/employee Extended Move Charges 2 Office Moves 2 ea. Materials/employee Extended Materials Charges <b>SUBTOTAL</b>	PRICE TOTAL  PRICE TOTAL SUBTOTAL	63.00 126.00  17.10 34.20 160.20	

**SAN ANTONIO WATER SYSTEM**  
 P. O. BOX 2449  
 SAN ANTONIO, TEXAS 78298-2449  
**TABULATION OF BIDS**

PROPOSAL  
 FOR: Contract for Moving Services  
 TIME &  
 DATE: 3:00 p.m., May 17, 2012

ITEM NO. DESCRIPTION AND APPROXIMATE QUANTITY

Modular Moving Concepts  
 315 E. Euclid  
 San Antonio, TX 78212

Arrow Moving & Storage  
 4322 Milling Rd.  
 San Antonio, TX 78219

27 Cube Moves 27 ea. Move Charges/employee Extended Move Charges 27 Cube Moves 27 ea. Materials/employee Extended Materials Charges <b>SUBTOTAL</b>	PRICE TOTAL     PRICE TOTAL SUBTOTAL	63.00 1,701.00     17.10 461.70 2,162.70	
<b>PHASE F2 - INVESTIGATORS - CSAs - FSR MTR RDR/SUPERS</b>			
3 Office Moves 3 ea. Move Charges/employee Extended Move Charges 3 Office Moves 3 ea. Materials/employee Extended Materials Charges <b>SUBTOTAL</b>	PRICE TOTAL     PRICE TOTAL SUBTOTAL	63.00 189.00     17.10 51.30 240.30	
14 Cubes 14 ea. Move Charges/employee Extended Move Charges 14 Cubes 14 ea. Materials/employee Extended Materials Charges <b>SUBTOTAL</b> <b>TOTAL PHASE F2</b>	PRICE TOTAL     PRICE TOTAL SUBTOTAL TOTAL	63.00 882.00     17.10 239.40 1,121.40 3,684.60	
<b>PHASE F3 - DSP MECHANICS</b>			
2 Office Moves 2 ea. Move Charges/employee Extended Move Charges 2 Office Moves 2 ea. Materials/employee Extended Materials Charges <b>SUBTOTAL</b>	PRICE TOTAL     PRICE TOTAL SUBTOTAL	63.00 126.00     17.10 34.20 160.20	
15 Field Staff Moves 15 ea. Move Charges/employee Extended Move Charges 15 Field Staff Moves 15 ea. Materials/employee Extended Materials Charges <b>SUBTOTAL</b> <b>TOTAL PHASE F3</b>	PRICE TOTAL     PRICE TOTAL SUBTOTAL TOTAL	63.00 945.00     17.10 256.50 1,201.50 1,361.70	
<b>PHASE HQ2A - RECORDS MGMT &amp; CLAIMS</b>			
3 Office Moves 3 ea. Move Charges/employee Extended Move Charges 3 Office Moves 3 ea. Materials/employee Extended Materials Charges <b>SUBTOTAL</b>	PRICE TOTAL     PRICE TOTAL SUBTOTAL	50.00 150.00     17.10 51.30 201.30	

BID NOT TABULATED  
 DOES NOT MEET REQUIREMENTS

**SAN ANTONIO WATER SYSTEM**  
 P. O. BOX 2449  
 SAN ANTONIO, TEXAS 78298-2449  
**TABULATION OF BIDS**

PROPOSAL  
 FOR: Contract for Moving Services  
 TIME &  
 DATE: 3:00 p.m., May 17, 2012  
 ITEM NO. DESCRIPTION AND APPROXIMATE QUANTITY

Modular Moving Concepts  
 315 E. Euclid  
 San Antonio, TX 78212

Arrow Moving & Storage  
 4322 Milling Rd.  
 San Antonio, TX 78219

10 Cube Moves 10 ea. Move Charges/employee Extended Move Charges	PRICE TOTAL	50.00 500.00	BID NOT TABULATED DOES NOT MEET REQUIREMENTS
10 Cube Moves 10 ea. Materials/employee Extended Materials Charges	PRICE TOTAL	17.10 171.00	
<b>SUBTOTAL</b>	<b>SUBTOTAL</b>	671.00	
<b>TOTAL HQ2A</b>	<b>TOTAL</b>	872.30	
<b>PHASE HQ2B - ENG/WTR RESOURCES TEAM</b>			
2 Office Moves 2 ea. Move Charges/employee Extended Move Charges	PRICE TOTAL	50.00 100.00	
2 Office Moves 2 ea. Materials/employee Extended Materials Charges	PRICE TOTAL	17.10 34.20	
<b>SUBTOTAL</b>	<b>SUBTOTAL</b>	134.20	
5 Cube Moves 5 ea. Move Charges/employee Extended Move Charges	PRICE TOTAL	50.00 250.00	
5 Cube Moves 5 ea. Materials/employee Extended Materials Charges	PRICE TOTAL	17.10 85.50	
<b>SUBTOTAL</b>	<b>SUBTOTAL</b>	335.50	
<b>TOTAL HQ2B</b>	<b>TOTAL</b>	469.70	
<b>PHASE HQ2C - ENGINEERING</b>			
4 Office Moves 4 ea. Move Charges/employee Extended Move Charges	PRICE TOTAL	60.00 240.00	
4 Office Moves 4 ea. Materials/employee Extended Materials Charges	PRICE TOTAL	17.10 68.40	
<b>SUBTOTAL</b>	<b>SUBTOTAL</b>	308.40	
<b>PHASE HQ2C - PRT TEAM</b>			
26 Cube Moves 26 ea. Move Charges/employee Extended Move Charges	PRICE TOTAL	55.00 1,430.00	
26 Cube Moves 26 ea. Materials/employee Extended Materials Charges	PRICE TOTAL	17.10 444.60	
<b>SUBTOTAL</b>	<b>SUBTOTAL</b>	1,874.60	
<b>TOTAL HQ2C</b>	<b>TOTAL</b>	2,183.00	

**SAN ANTONIO WATER SYSTEM**  
 P. O. BOX 2449  
 SAN ANTONIO, TEXAS 78298-2449  
**TABULATION OF BIDS**

PROPOSAL  
 FOR: Contract for Moving Services  
 TIME &  
 DATE: 3:00 p.m., May 17, 2012  
 ITEM NO. DESCRIPTION AND APPROXIMATE QUANTITY

Modular Moving Concepts  
 315 E. Euclid  
 San Antonio, TX 78212

Arrow Moving & Storage  
 4322 Milling Rd.  
 San Antonio, TX 78219

<p><b>PHASE HQ3 - IT/IS</b>                      1 Office Moves                      1 ea.                      Move Charges/employee                      Extended Move Charges                      1 Office Moves                      1 ea.                      Materials/employee                      Extended Materials Charges  <b>SUBTOTAL</b></p>	<p>PRICE                      TOTAL                        PRICE                      TOTAL                      SUBTOTAL</p>	<p>63.00                      63.00                        17.10                      17.10                      80.10</p>	<p align="center"><b>BID NOT TABULATED                      DOES NOT MEET REQUIREMENTS</b></p>
<p>3 Cube Moves                      3 ea.                      Move Charges/employee                      Extended Move Charges                      3 Cube Moves                      3 ea.                      Materials/employee                      Extended Materials Charges  <b>SUBTOTAL</b>  <b>TOTAL HQ3</b></p>	<p>PRICE                      TOTAL                          SUBTOTAL                      TOTAL</p>	<p>55.00                      165.00                        17.10                      51.30                      216.30                      296.40</p>	
<p><b>PHASE HQ4A - CUST SVCS</b>                      3 Office Moves                      3 ea.                      Move Charges/employee                      Extended Move Charges                      3 Office Moves                      3 ea.                      Materials/employee                      Extended Materials Charges  <b>SUBTOTAL</b>                      33 Cube Moves                      33 ea.                      Move Charges/employee                      Extended Move Charges                      33 Cube Moves                      33 ea.                      Materials/employee                      Extended Materials Charges  <b>SUBTOTAL</b>  <b>TOTAL HQ4A</b></p>	<p>PRICE                      TOTAL                        PRICE                      TOTAL                      SUBTOTAL                        PRICE                      TOTAL                      SUBTOTAL                      TOTAL</p>	<p>60.00                      180.00                        17.10                      51.30                      231.30                        53.00                      1,749.00                        17.10                      564.30                      2,313.30                      2,544.60</p>	
<p><b>PHASE HQ4B - CUST SVCS</b>                      3 Office Moves                      3 ea.                      Move Charges/employee                      Extended Move Charges                      3 Office Moves                      3 ea.                      Materials/employee                      Extended Materials Charges  <b>SUBTOTAL</b></p>	<p>PRICE                      TOTAL                        PRICE                      TOTAL                      SUBTOTAL</p>	<p>60.00                      180.00                        17.10                      51.30                      231.30</p>	



**SAN ANTONIO WATER SYSTEM**  
 P. O. BOX 2449  
 SAN ANTONIO, TEXAS 78298-2449  
**TABULATION OF BIDS**

PROPOSAL  
 FOR: Contract for Moving Services  
 TIME &  
 DATE: 3:00 p.m., May 17, 2012

ITEM NO. DESCRIPTION AND APPROXIMATE QUANTITY

	<b>AUGUST 1, 2012 - HR</b>			Modular Moving Concepts 315 E. Euclid San Antonio, TX 78212  Arrow Moving & Storage 4322 Milling Rd. San Antonio, TX 78219  <b>BID NOT TABULATED                  DOES NOT MEET REQUIREMENTS</b>
	3 Cube Moves			
	3 ea.			
	Move Charges/employee	PRICE	53.00	
	Extended Move Charges	TOTAL	159.00	
	3 Cube Moves			
	3 ea.			
	Materials/employee		17.10	
	Extended Materials Charges		51.30	
	<b>SUBTOTAL</b>	<b>SUBTOTAL</b>	<b>210.30</b>	
	<b>TOTAL PHASE HQ5</b>	<b>TOTAL</b>	<b>1,430.00</b>	
	<b>GRAND TOTAL</b>	<b>TOTAL</b>	<b>19,655.30</b>	
	Labor rates for movers			
	Standard Working Hours		22.00	
	Overtime Hours		33.00	
	Labor rates for packers			
	Standard Working Hours		22.00	
	Overtime Hours		33.00	
	Labor rates for electronic technicians			
	Standard Working Hours		27.00	
	Overtime Hours		40.50	
	Supervisor rates			
	Standard Working Hours		28.00	
	Overtime Hours		42.00	
	Project Manager rates			
	Standard Working Hours		35.00	
	Overtime Hours		52.50	
	Truck (only) rates			
	Standard Working Hours		25.00	
	Overtime Hours		37.50	
	Travel time			
	Standard Working Hours		22.00	
	Overtime Hours		33.00	
	Computer carts			
	Standard Working Hours		8.00	
	Overtime Hours		8.00	
	Library carts			
	Standard Working Hours		8.00	
	Overtime Hours		8.00	
	*Materials-Provide attachment return for unused boxes/or other materials (if any)			
	Standard Working Hours		0.70	
	Overtime Hours			

**SAN ANTONIO WATER SYSTEM**  
 P. O. BOX 2449  
 SAN ANTONIO, TEXAS 78298-2449  
**TABULATION OF BIDS**

PROPOSAL  
 FOR: Contract for Moving Services  
 TIME &  
 DATE: 3:00 p.m., May 17, 2012  
 ITEM NO. DESCRIPTION AND APPROXIMATE QUANTITY

Modular Moving Concepts  
 315 E. Euclid  
 San Antonio, TX 78212

Arrow Moving & Storage  
 4322 Milling Rd.  
 San Antonio, TX 78219

	Terms		2% 15 days	
	Delivery Days			

**\*LOW BIDDER**

BID INVITATIONS MAILED TO AND/OR PICKED UP BY:

Arrow Moving & Storage  
 Coleman American  
 EDC Moving Systems  
 Modular Moving Concepts  
 Scobey Moving & Storage

SAWS Website