



San Antonio Water System

Solicitation No : CO-00027
 Job # : 15-2513

SAN ANTONIO WATER SYSTEM
 PO Box :2994
 San Antonio,Texas, 78298-2449
TABULATION OF BIDS

Proposal : Iron Horse Lift Station Odor Control Measures

Time And Date : 10:30 AM Thursday, 10/8/15

Vendor Name	Total Amount
CO-00027 - 1_PEPPER LAWSON WATERWORKS LLC	\$145,000.00
CO-00027 - 4_MARS Industries LLC	\$153,000.00
CO-00027 - 2_ATLAS CONSTRUCTION, INC.	\$155,000.00
CO-00027 - 3_AUSTIN ENGINEERING CO., INC.	\$195,000.00

Line No	Item No	Quote Category	SOV Item	Item Description	Unit	CO-00027 - 1_PEPPER LAWSON WATERWORKS LLC			CO-00027 - 2_ATLAS CONSTRUCTION, INC.			CO-00027 - 3_AUSTIN ENGINEERING CO., INC.			CO-00027 - 4_MARS Industries LLC		
						Qty	Unit Price	Total Amount	Unit Price	Qty	Total Amount	Unit Price	Qty	Total Amount	Unit Price	Qty	Total Amount
1	1	General Sanitary Sewer Bid Items	01.4600.00.00 02 - Construction	LIFT STATION ODOR CONTROL MEASURES The total amount for furnishing all tools, labor, materials, equipment, and miscellaneous items for the complete construction of the modifications and related demolition per the Contract Documents, to: • Remove and replace existing access hatch doors with new access hatch with rim seal for odor suppression • Install PVC pipe extensions on 3 existing sewer lines into wet-well and hardware, and associated coating restoration • Provide by-pass pumping	LS	1	\$132,000.00	\$132,000.00	\$150,000.00	1	\$150,000.00	\$185,000.00	1	\$185,000.00	\$138,000.00	1	\$138,000.00
2	2	General Sanitary Sewer Bid Items	01.4600.00.00 02 - Construction	MOBILIZATION AND DEMOBILIZATION This item includes project move-in and move-out of personnel and equipment for work, shall include furnishing all labor, materials, tools, equipment and incidentals required to mobilize, demobilize, bond and insure the Work for the Project, in accordance with the Contract Documents, complete in place. Maximum of 10% of the total of Line Item 1.	LS	1	\$13,000.00	\$13,000.00	\$5,000.00	1	\$5,000.00	\$10,000.00	1	\$10,000.00	\$15,000.00	1	\$15,000.00
Total								\$145,000.00			\$155,000.00		\$195,000.00			\$153,000.00	