



SAN ANTONIO WATER SYSTEM  
D.S.P U.S. Highway 281 Water Main Replacement Project  
SAWS Job Nos. 14-4305  
Solicitation No. CO-000043

ADDENDUM NO. 3

February 3, 2016

**TO BIDDER OF RECORD:**

**The following changes, additions, and/or deletions are hereby made as part of the Contract Documents for the D.S.P. U.S. Highway 281 Water Main Replacement Project for the San Antonio Water System, San Antonio, Texas, dated January 5, 2016, as fully and completely as if the same were set forth therein.**

**PART 1 – BID UPDATE**

The bid opening for this project has been revised with a bid opening now scheduled for March 3, 2015.

A forthcoming addendum(s) will be issued with plan changes, modified quantities and specification adjustments.

ALL BIDDERS SHALL ACKNOWLEDGE RECEIPT OF ADDENDUM NO. 3 IN THE BID FORM AND BY HIS/HER SIGNATURE AFFIXED HERETO AND TO FILE SAME AS AN ATTACHMENT TO HIS/HER BID. BID FORMS SUBMITTED WITHOUT THIS ACKNOWLEDGEMENT WILL BE CONSIDERED INFORMAL.

**Jeremy Doege, P.E.**  
Team Leader  
Lockwood, Andrews, and Newnam, Inc.  
TBPE Registration No: F-2614



**ACKNOWLEDGEMENT BY BIDDER**

THE UNDERSIGNED ACKNOWLEDGES RECEIPT OF THIS ADDENDUM NO. 3 AND THE BID SUBMITTED HERewith IS IN ACCORDANCE WITH THE INFORMATION AND STIPULATION SET FORTH.

---

Date Signature of bidder

END OF ADDENDUM NO. 3