



MEADOWOOD ACRES INTERCONNECT AT MONTGOMERY ROAD PROJECT

Solicitation No.: CO-00059

Addendum 1 | April 26, 2016

To Respondent of Record:

This addendum, applicable to work referenced above, is an amendment to the bid proposal, plans and specifications and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date on the space provided in submitted copies of the bid proposal.

CLARIFICATION

1. There is a third party at the job site. Please be aware that coordination will be required during this project.

END OF CLARIFICATION

CHANGE TO THE BID PROPOSAL

1. Remove and replace the Bid Proposal in its entirety with the Bid Proposal attached in this addendum.

END OF CHANGE TO THE BID PROPOSAL

ACKNOWLEDGEMENT BY RESPONDENT

Each Respondent shall acknowledge receipt of this Addendum No. 1 by noting such and signing the Bid Proposal.

END OF ADDENDUM



Ismael Rosales
4-26-2016

BID PROPOSAL

PROPOSAL OF _____, a corporation
a partnership consisting of _____
an individual doing business as _____

THE SAN ANTONIO WATER SYSTEM:

Pursuant to Instructions and Invitation to Bidders, the undersigned proposes to furnish all labor and materials as specified and perform the work required for the project as specified, in accordance with the Plans and Specifications for the following prices to wit:

(PLEASE SEE ATTACHED PDF LIST OF BID ITEMS)

TOTAL BID PRICE

\$ _____

Mobilization and Prep of ROW shall be limited to the maximum percentage shown. **If the percentage exceeds the allowable maximum stated for mobilization and or preparation of ROW, SAWS reserves the right to cap the amount at the percentages shown and adjust the extensions of the bid items accordingly.**

BIDDER'S SIGNATURE & TITLE

FIRM'S NAME (TYPE OR PRINT)

FIRM'S ADDRESS

FIRM'S PHONE NO. /FAX NO.

FIRM'S EMAIL ADDRESS

The Contractor herein acknowledges receipt of the following:
Addendum Nos. _____

OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE BID.

BID

The bidder offers to construct the Project in accordance with the Contract Documents for the contract price, and to complete the Project within **180** calendar days after the start date as set forth in the Authorization to Proceed. **The bidder understands and accepts the provisions of the contract Documents relating to liquidated damages of the project if not completed on time.**

Complete the additional requirements of the Bid Proposal which are included on the following pages.

Item No	Description	Unit	Qty	Unit Price	Total Price
1	24" Water Main Construction and Installation: The total amount for furnishing all labor, materials, services, equipment, third party coordination, for the 24-inch dia. water main installation, valves, fire and blowoff hydrants, water main tie-ins, among other water related appurtenances; site grading, temporary erosion control measures, tree protection, and appurtenances required in conjunction with and properly incidental to all work (site work, general construction) for execution of the work for the Meadowood Acres Interconnect at Montgomery Road Project as shown on the plans and described in the specifications, per lump sum.	LS	1	\$ _____	\$ _____
2	Pressure Reducing Valve Facility and Electrical Improvements: The total amount for furnishing all labor, materials, services, equipment, for the pressure reducing valves, piping, air-release valves, among other related appurtenances; electrical service, third party coordination, City Public Service fees associated with power connection to site; security fence and vehicular gate(s), site grading, concrete vaults and hatch doors, radio path study and communications, instrumentation and controls, SCADA; and appurtenances required in conjunction with and properly incidental to all work (site work, general construction) for execution of the work for the Meadowood Acres Interconnect at Montgomery Road Project as shown on the plans and described in the specifications, per lump sum.	LS	1	\$ _____	\$ _____
3	16" Water Main Tie-In to Pressure Reducing Valve Facility	LS	1	\$10,000.00	\$10,000.00
4	Mobilization (Maximum of 10% of the Total Lines 1-3)	LS	1	\$ _____	\$ _____
5	Preparation of Right-of-Way (Maximum of 5% of the Lines 1-3)	LS	1	\$ _____	\$ _____