



34th Street Pump Station Improvements Project
SAWS Job No. 13-6004
Solicitation No. CO-00072-RA

ADDENDUM No. 1

September 23, 2016

This addendum, applicable to work designated above, is an amendment to the proposal and specification documents and as such shall be a part of and included in the Contract. Acknowledge receipt of this addendum by entering the addendum number and issue date on the space provided in submitted copies of the proposal.

1.0 Modification to the Specifications

A. Special Condition (SC1), page 1/5 that reads:

- A preliminary Engineering Report has been developed for SAWS on this project and upon request will be made available for review by Contractors for information purposes only. The Preliminary Engineering Report is not part of the Contract Documents. Please contact Maria Franco via email at Maria.Franco@saws.org. SAWS will require the execution of a SAWS disclaimer by the Contractor as a condition of and prior to the review of the report.

Is amended to read:

- A preliminary Engineering Report has been developed for SAWS on this project and upon request will be made available for review by Contractors for information purposes only. The Preliminary Engineering Report is not part of the Contract Documents. Please contact Rosalee Arcos via email at Rosalee.Arcos@saws.org. SAWS will require the execution of a SAWS disclaimer by the Contractor as a condition of and prior to the review of the report.

ACKNOWLEDGEMENT BY BIDDER

Each respondent is requested to acknowledge receipt of this Addendum No. 1 by his/her signature affixed hereto and to file same and attach with his/her proposal.

The undersigned acknowledges receipt of this Addendum No. 1 and the proposal submitted herewith is in accordance with the information and stipulations set forth.

Date

Signature

Tetra Tech, Inc.
Texas Registered Engineering Firm F-3924
700 N. Saint Mary's Street, Ste. 300
San Antonio, TX 78205



END OF ADDENDUM