



San Antonio Water System

Solicitation Vendor Price List

Prepared By : _____ Bid Date & Time: **June 4, 2021 @ 1:00pm**

Solicitation No : CO-00427

Job # : 21-0109

SAN ANTONIO WATER SYSTEM
PO Box 2994
San Antonio, Texas, 78298-2449
TABULATION OF BIDS

Proposal Name: Steven M. Clouse Water Recycling Center Underground Storage Tank Removal Project

| Line No. | Item No | Item Description | Quantity | Unit | All Tech Fuel System, LLC | | Garren Construction | |
|---------------------------------------|-------------|----------------------------------------------------------------|----------|------|---------------------------|----------------------|---------------------|----------------------|
| | | | | | Unit Price | Total Amount | Unit Price | Total Amount |
| 1 | 515 | Topsoil | 10 | CY | \$50.00 | \$500.00 | \$28.60 | \$286.00 |
| 2 | 520.1 | Hydromulching | 89 | SY | \$18.26 | \$1,625.14 | \$35.02 | \$3,116.78 |
| 3 | 02 41 01 | Underground Storage Tank Removal & Disposal. TCEQ Notification | 1 | LS | \$50,805.92 | \$50,805.92 | \$59,981.00 | \$59,981.00 |
| 4 | 31 23 05 | Backfill, Compaction, and Paving | 1 | LS | \$9,318.75 | \$9,318.75 | \$35,108.46 | \$35,108.46 |
| 5 | 31 23 16.13 | Trench Safety System | 1 | LS | \$21,250.00 | \$21,250.00 | \$26,005.00 | \$26,005.00 |
| 6 | 02 41 02(a) | Third Party Soil Contamination Testing | 9,000 | ALW | \$1.00 | \$9,000.00 | \$1.00 | \$9,000.00 |
| 7 | 02 41 02(b) | Soil Disposal | 16,500 | ALW | \$1.00 | \$16,500.00 | \$1.00 | \$16,500.00 |
| 8 | 02 41 02(c) | Permitting Allowance | 4,000 | ALW | \$1.00 | \$4,000.00 | \$1.00 | \$4,000.00 |
| 9 | SS-XXX | Subsurface Utility Exploration (SUE) Allowance | 8,400 | ALW | \$1.00 | \$8,400.00 | \$1.00 | \$8,400.00 |
| 10 | SP-100 | Intermediate Demobilization & Remobilization | 1 | LS | \$8,500.00 | \$8,500.00 | \$2,345.00 | \$2,345.00 |
| 11 | 100 | Mobilization (Max 10% of Line 1-5) | 1 | LS | \$6,500.00 | \$6,500.00 | \$10,710.00 | \$10,710.00 |
| | | | | | Bid Tab Total | \$ 136,399.81 | | \$ 175,452.24 |
| CALENDAR DAYS TO COMPLETE: 120 | | | | | As Read Results | \$132,719.67 | | \$176,267.46 |