



**2022 SMP Package V (State St, Archimedes Dr., Beltran St. and San Juan Rd.) Project
Solicitation Number: CO-00472
Job No.: 21-5013 & 21-5515**

**ADDENDUM 1
September 29, 2021**

To Bidder of Record:

This addendum, applicable to work referenced above, is an amendment to the bid proposal, plans and specifications and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date on the space provided in submitted copies of the bid proposal.

RESPONSES TO QUESTIONS

1. Question: What is the correct cost estimate for this project?

Response: The estimated cost for this project is \$1,716,092.00.

CHANGES TO SPECIFICATIONS

1. Page IB-4, Instructions to Bidders, 9., b. is amended to read as follows:

Contractor agrees that, unless it is a sole proprietorship or a company with fewer than 10 full-time employees and the value of this Contract is less than \$100,000, it:

- a. does not boycott Israel and will not do so during the term of this Contract;
- b. does not boycott energy companies and will not do so during the term of this Contract;
- c. does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or firearm trade association and will not discriminate during the term of the Contract against a firearm entity or firearm trade association;

This provision is in compliance with Chapters §2271 and 2274 of the Texas Government Code. SAWS agrees to comply with the United States and Texas Constitutions in consideration of whether to enforce this provision.

2. Remove and replace the Bid Proposal with the attached.

3. Supplemental Conditions to Article VIII – Contract Completion Time. Remove Supplemental Condition to Article VIII – Contract Completion Time and replace with attached Supplemental Condition to Article VIII – Contract Completion Time in its entirety.

END OF ADDENDUM 1

This Addendum is seven (7) pages in its entirety, with two (2) attachments.

Attachments: Bid Proposal (4 pages)
Supplemental Conditions to Article VIII – Contract Completion Time (1 Page)



SH

9/29/21

Steven H. Thai, P.E.
BGE, Inc.
TBPE Registration No. F-1046

**2022 SMP Package V (State St, Archimedes Dr., Beltran St. and San Juan Rd.) Project
Solicitation Number: CO-00472**

BID PROPOSAL

PROPOSAL OF _____, a corporation
a partnership consisting of _____
an individual doing business as _____

THE SAN ANTONIO WATER SYSTEM:

Pursuant to Instructions and Invitation to Bidders, the undersigned proposes to furnish all labor and materials as specified and perform the work required for the project as specified, in accordance with the Plans and Specifications for the following prices in the bid proposal to wit:

PLEASE SEE ATTACHED LIST OF BID ITEMS.

BIDDER'S SIGNATURE & TITLE

FIRM'S NAME (TYPE OR PRINT)

FIRM'S ADDRESS

FIRM'S PHONE NO. /FAX NO.

FIRM'S EMAIL ADDRESS

The Contractor herein acknowledges receipt of the following: Addendum Nos. _____

OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE BID.

The bidder offers to construct the Project in accordance with the Contract Documents for the contract price, and to complete the Project within **270** calendar days after the start date, as set forth in the Authorization to Proceed. **The bidder understands and accepts the provisions of the contract Documents relating to liquidated damages of the project if not completed on time.**

Complete the additional requirements of the Bid Proposal which are included on the following pages.

Statement on President's Executive Orders

Has your firm previously performed work subject to the President's Executive Orders Numbers 11246 and 11375 or any preceding similar executive orders (Numbers 10925 and 11114)? Yes No

- (1) Are you, Contractor, held or controlled by individuals who are citizens of China, Iran, North Korea, Russia or a country designated by the Governor of the State of Texas pursuant to Texas Government Code Chapter 2274? Yes No
- (2) Are you, Contractor, held or controlled by a company or other entity, including a governmental entity, that is owned or controlled by citizens of or directly controlled by the government of China, Iran, North Korea, Russia or a country designated by the Governor of the State of Texas pursuant to Texas Government Code Chapter 2274? Yes No
- (3) Are you, Contractor, headquartered in China, Iran, North Korea, Russia or a country designated by the Governor of the State of Texas pursuant to Texas Government Code Chapter 2274? Yes No

Rev. 091021

2022 SMP PACKAGE V - STATE ST, ARCHIMEDES DR, BELTRAN ST, AND SAN JUAN RD

Line No.	Item No.	Spec No.	Description	Unit	Quantity	Unit Price	Total Price
1	1w	103.1	Remove Concrete Curb	LF	223	\$	\$
2	2w	103.3	Remove Concrete Sidewalks and Driveways	SF	162	\$	\$
3	3w	203.1	Tack Coat	GAL	339	\$	\$
4	4w	205.2	Hot Mix Asphaltic Pavement - Type B (10" Compacted Depth)	SY	1550	\$	\$
5	5w	205.4	Hot Mix Asphaltic Pavement - Type D (2" Compacted Depth)	SY	2274	\$	\$
6	6w	205.4	Hot Mix Asphaltic Pavement - Type D (3" Compacted Depth)	SY	1114	\$	\$
7	7w	208.1	Salvaging, Hauling & Stockpiling Reclaimable Asphaltic Pavement (2" Depth)	SY	314	\$	\$
8	8w	208.1	Salvaging, Hauling & Stockpiling Reclaimable Asphaltic Pavement (3" Depth)	SY	1012	\$	\$
9	9w	299	Flowable Fill (Low Strength)	CY	33	\$	\$
10	10w	500.1	Concrete Curb	LF	223	\$	\$
11	11w	502	Concrete Sidewalk	SY	112	\$	\$
12	12w	503.2	Portland Cement Concrete Driveway (Commercial)	SY	10	\$	\$
13	13w	503.4	Asphaltic Concrete Driveway	SY	29	\$	\$
14	14w	503.5	Gravel Driveway	SY	47	\$	\$
15	15w	516.1	Bermuda Sodding	SY	12	\$	\$
16	16w	530.1	Barricades, Signs, and Traffic Handling (Archimedes Drive)	EA	1	\$	\$
17	17w	530.1	Barricades, Signs, and Traffic Handling (State Street)	EA	1	\$	\$
18	18w	530.1	Barricades, Signs, and Traffic Handling (San Juan Road)	EA	1	\$	\$
19	19w	535.1	Hot Applied Thermoplastic Pavement Markings (4" Wide Yellow Line)	LF	222	\$	\$
20	20w	535.2	Hot Applied Thermoplastic Pavement Markings (4" Wide White Line)	LF	130	\$	\$
21	21w	537.6	Pavement Marker (Type I-C)	EA	6	\$	\$
22	22w	537.8	Pavement Marker (Type II A-A)	EA	8	\$	\$
23	23w	550	Trench Excavation Safety Protection	LF	4554	\$	\$
24	24w	818	6" PVC Waterline	LF	40	\$	\$
25	25w	818	8" PVC Waterline	LF	4429	\$	\$
26	26w	818	12" PVC Waterline	LF	25	\$	\$
27	27w	822	Short Yard Piping	EA	1	\$	\$
28	28w	824	Relay 3/4" Long Service	EA	50	\$	\$
29	29w	824	Relay 3/4" Short Service	EA	44	\$	\$
30	30w	824	Relay 1" Short Service	EA	1	\$	\$
31	31w	824	Relocate 3/4" Short Service	EA	1	\$	\$
32	32w	824	New 3/4" Long Unmetered Service	EA	13	\$	\$
33	33w	824	New 3/4" Short Unmetered Service	EA	3	\$	\$
34	34w	824.5	Customer Shut-off Valve	EA	112	\$	\$
35	35w	828	8" Gate Valve	EA	12	\$	\$
36	36w	828	12" Gate Valve	EA	2	\$	\$
37	37w	831	12"x8" Cut-in-Tee	EA	1	\$	\$
38	38w	833	New Meter Box	EA	96	\$	\$
39	39w	833	Existing Meter & New Meter Box Relocation	EA	96	\$	\$
40	40w	834	Fire Hydrant	EA	7	\$	\$

Line No.	Item No.	Spec No.	Description	Unit	Quantity	Unity Price	Total Price
41	41w	836	Pipe Fittings, All Sizes & Types	TN	5.0	\$	\$
42	42w	840	6" Water Tie-Ins	EA	4	\$	\$
43	43w	840	8" Water Tie-Ins	EA	5	\$	\$
44	44w	840	12" Water Tie-Ins	EA	2	\$	\$
45	45w	841	Hydrostatic Testing	EA	10	\$	\$
46	46w	844	2" Blow-off, Temporary	EA	12	\$	\$
47	47w	856.2	8" Carrier Pipe (Open Cut)	LF	60	\$	\$
48	48w	856.3	Casing or Liner 24"	LF	60	\$	\$
49	49w	1020	Water Main Break/Leak Repairs, (6"-12", all types)	EA	2	\$	\$
50	50w	3000	Removal, Transportation and Disposal of various sizes of A.C. Pipe	LF	195	\$	\$
51	1s	103.3	Remove Concrete Sidewalks and Driveways	SF	396	\$	\$
52	2s	203.1	Tack Coat	GAL	70	\$	\$
53	3s	205.2	Hot Mix Asphaltic Pavement, Type B (10" Compacted Depth)	SY	436	\$	\$
54	4s	205.4	Hot Mix Asphaltic Pavement, Type D (2" Compacted Depth)	SY	691	\$	\$
55	5s	208.1	Salvaging, Hauling & Stockpiling Reclaimable Asphaltic Pavement (2" Depth)	SY	126	\$	\$
56	6s	299	Flowable Fill (Low Strength)	CY	118	\$	\$
57	7s	503.1	Portland Cement Concrete Driveway	SY	44	\$	\$
58	8s	503.4	Asphaltic Concrete Driveway	SY	9	\$	\$
59	9s	503.5	Gravel Driveway	SY	12	\$	\$
60	10s	530.1	Barricades, Signs, and Traffic Handling (State Street)	EA	1	\$	\$
61	11s	530.1	Barricades, Signs, and Traffic Handling (Beltran Street)	EA	1	\$	\$
62	12s	550	Trench Excavation Safety Protection	LF	966	\$	\$
63	13s	848	8" PVC Gravity Sanitary Sewer Pipe (SDR 26-2241, 160 psi) (All Depths)	LF	966	\$	\$
64	14s	852	Sanitary Sewer Manhole (0'-6')	EA	5	\$	\$
65	15s	852	Extra Depth Manholes (greater than 6')	VF	6	\$	\$
66	16s	854	Sanitary Sewer Laterals, (SDR 26, ASTM 2241, 160 psi)	LF	551	\$	\$
67	17s	854	Two-Way Sanitary Sewer Clean-out	EA	27	\$	\$
68	18s	860	Vertical Stacks	VF	62	\$	\$
69	19s	865	Small Diameter - Bypass Pumping System (State Street)	EA	1	\$	\$
70	20s	865	Small Diameter - Bypass Pumping System (Beltran Street)	EA	1	\$	\$
71	21s	866	Pre Sewer Main Television Inspection (6"-12")	LF	924	\$	\$
72	22s	866	Post Sewer Main Television Inspection (8"-12")	LF	966	\$	\$
SUBTOTAL (ITEMS 1 - 72)						\$	

73	3001	CPS Energy Power Pole Bracing and Gas Line Adjustment Allowance	ALW	1	\$ 25,000.00	\$ 25,000.00
74	100	MOBILIZATION (MAX 10% OF ITEMS 1 - 72)	LS	1	\$	\$
75	101	PREPARING RIGHT-OF-WAY (MAX 5% OF ITEMS 1 - 72)	LS	1	\$	\$

Mobilization and Preparing Right-of-Way shall be limited to the maximum percentage shown. **If the percentage exceeds the allowable maximum stated for mobilization and/or Preparing Right-of-Way, SAWS reserves the right to cap the amount at the percentages shown and adjust the extensions of the bid items accordingly.**

TOTAL BID PRICE (TO INCLUDE LINE ITEMS 1 - 72 AND 73-75)	\$
---	-----------

Supplemental Conditions

ARTICLE VIII. – CONTRACT COMPLETION TIME

Section 8.6 Liquidated Damages for Failure to Complete on Time: of the General Conditions shall be amended as follows:

Add the following to the end of the paragraph:

Liquidated Damages will be assessed at \$928 per day.

The remaining sections of Article VIII shall remain the same.
