STE San Agto;lio Water Run Date 011012023
ystem

ibntinm Vandar Deina

Prepared By : Florinda Gonzales

Solicitation No : CO-00626 Contract No : CO-00626-01
Job # : 23-0114 (O&M) and 23-1401 (CIP) SAN ANTONIO WATER SYSTEM
PO Box :2994

San Antonio, Texas, 78298-2449
TABULATION OF BIDS
Proposal : Pkg 3 2023 Annual Water Distribution Leak Repairs Contract
Time And Date : January 6, 2022 @ 10:00 am

Price List

EA

1.100.1 General Water Bid Items 01.4600.00.0002 - Mobilization for Non-Emergency Work Orders $500.00 382 $191,000.00 $1,230.00 382 $469,860.00
Construction

21002 General Water Bid Items 01.4600.00.0002 - Mobilization for Emergency Work Orders EA $200.00 2 $400.00 $1.00 2 $2.00
Construction

31003 General Water Bid Items 01.4600.00.0002 - Preliminary Investigation EA $300.00 3 $900.00 $1,600.00 3 $4,800.00
Construction

41031 General Water Bid Items 01.4600.00.0002-  Remove Concrete Curb LF $20.00 298 $5,960.00 $14.00 298 $4,172.00
Construction

5103.3 General Water Bid Items 01.4600.00.0002 -  Remove Sidewalks, Driveways and Retaining Walls sy $10.00 676 $6,760.00 $30.00 676 $20,280.00
Construction

61043 General Water Bid Items 01.4600.00.0002 -  Remove Miscellaneous Concrete SF $20.00 2 $40.00 $7.00 2 $14.00
Construction

7 200 General Water Bid Items 01.4600.00.0002 -  Flexible Base (Complete in place) cy §50.00 120 $6,000.00 $100.00 120 $12,000.00
Construction

8203 General Water Bid Items 01.4600.00.0002 - Tack Coat GAL $20.00 124 $2,480.00 $20.00 124 $2,480.00
Construction

9 2054 General Water Bid Items 01.4600.00.0002 - Hot Mix Asphalt Concrete Type "D", Two (2) Inch Thickness sy $40.00 1,231 $49,240.00 $26.00 1,231 $32,006.00
Construction

10 208 General Water Bid Items 01.4600.00.0002 - Salvage, Haul, Stockpile Asphalt Concrete Pavement cy $50.00 73 $3,650.00 $10.00 73 $730.00
Construction

11.209.1 General Water Bid Items 01.4600.00.0002 - Reinforced Concrete Pavement (10" thick) sy $150.00 1 $150.00 $180.00 1 $180.00
Construction

12 4131 General Water Bid Items 01.4600.00.0002 - Flowable Backiill (Low Strength) cy $150.00 603 $90,450.00 $210.00 603 $126,630.00
Construction

13 500.1 General Water Bid Items 01.4600.00.0002 - Concrete Curbing LF $80.00 286 $22,880.00 $40.00 286 $11,440.00
Construction

14 5003 General Water Bid Items 01.4600.00.0002 - Concrete Gutter LF $30.00 9 $270.00 $50.00 9 $450.00
Construction

15 502.1 General Water Bid Items 01.4600.00.0002 - Concrete Sidewalks sy $90.00 217 $24,930.00 $80.00 217 $22,160.00
Construction

16 502.3 General Water Bid Items 01.4600.00.0002 - Concrete Sidewalks, Exposed Aggregate sy $110.00 7 $770.00 $110.00 7 $770.00
Construction

17 503.1 General Water Bid Items 01.4600.00.0002 - Concrete Driveways sy $120.00 354 $42,480.00 $90.00 354 $31,860.00
Construction

18 503.2 General Water Bid Items 01.4600.00.0002-  Commercial Driveways sy $120.00 41 $4,920.00 $110.00 41 $4,510.00
Construction

19 503.3 General Water Bid Items 01.4600.00.0002 - Concrete Driveways, Exposed Aggregate sy $140.00 3 $420.00 $120.00 3 $360.00
Construction

20 506 General Water Bid Items 01.4600.00.0002 - Concrete Retaining Walls ~ Combination Type cy $300.00 1 $300.00 $300.00 1 $300.00
Construction

21 508 General Water Bid Items 01.4600.00.0002 - Relocate Fence LF $10.00 3 $30.00 $10.00 3 $30.00
Construction

22 511.3.1 General Water Bid Items 01.4600.00.0002 - Cutting and replacing Pavements (10" ATB & 3" HMAC) sy $120.00 1 $120.00 $120.00 1 $120.00
Construction

23 51132 General Water Bid Items 01.4600.00.0002 - Cutting and replacing pavements (6" ATB & 2" HMAC) sy $110.00 1 $110.00 $110.00 1 $110.00
Construction

24 513.1 General Water Bid Items 01.4600.00.0002-  Removing and Relocating Mailboxes (Including Brick) EA $300.00 4 $1,200.00 $50.00 4 $200.00
Construction

25 515 General Water Bid Items 01.4600.00.0002 - Top Soil cy §50.00 103 $5,150.00 $27.00 103 $2,781.00
Construction

26 516.1 General Water Bid ltems 01.4600.00.0002 -  Bermuda Sodding sy $20.00 30 $600.00 $10.00 30 $300.00
Construction

27 516.2 General Water Bid Items 01.4600.00.0002 - St. Augustine Sodding sy $10.00 59 $590.00 $20.00 59 $1,180.00
Construction

28 516.4 General Water Bid Items 01.4600.00.0002 - Zoysia Sodding sy $20.00 1 $20.00 $10.00 1 $10.00
Construction

29 530 General Water Bid Items 01.4600.00.0002 - Barricades, Signs and Traffic Handling EA $300.00 359 $107,700.00 $250.00 359 $89,750.00
Construction

30 535.22 General Water Bid Items 01.4600.00.0002 - Hot Applied Thermoplastic Pavement Markings (all colors & size lines) LF $10.00 1 $10.00 $10.00 1 $10.00
Construction

31 535.23 General Water Bid Items 01.4600.00.0002 - Hot Applied Thermoplastive Pavement Markings (all symbols & words) EA $100.00 1 $100.00 $100.00 1 $100.00
Construction

32 535.24 General Water Bid Items 01.4600.00.0002 - Hot Applied Thermoplastic Pavement Markings (4" - Wide White Line) LF $10.00 1 $10.00 $10.00 1 $10.00
Construction

33 550 General Water Bid Items 01.4600.00.0002 - Trench Excavation Safety Protection LF $30.00 2,010 $60,300.00 $1.00 2,010 $2,010.00
Construction

34 804 General Water Bid Items 01.4600.00.0002 - Excavation, Trenching and Backiill cy $20.00 87 $1,740.00 $20.00 87 $1,740.00
Construction

35 805.1 General Water Bid Items 01.4600.00.0002 - Police Officer HR $60.00 44 $2,640.00 $45.00 44 $1,980.00
Construction

36 822 General Water Bid Items 01.4600.00.0002 - Adjust Elevation of Meter and Box EA $100.00 2 $200.00 $150.00 2 $300.00
Construction

37 824.1.1 General Water Bid Items 01.4600.00.0002 - Reconnect 3/4" Service EA $1,400.00 144 $201,600.00 $1,800.00 144 $269,200.00
Construction

38 824.1.2 General Water Bid Items 01.4600.00.0002 - Reconnect 1" Service EA $1,700.00 23 $39,100.00 $1,800.00 23 $41,400.00
Construction

39 824.1.3 General Water Bid Items 01.4600.00.0002 - Reconnect 1 1/2" Service EA $500.00 2 $1,000.00 $400.00 2 $800.00
Construction

40 824.1.4 General Water Bid Items 01.4600.00.0002 -  Reconnect 2" Service EA $500.00 2 $1,000.00 $700.00 2 $1,400.00
Construction

4182415 General Water Bid Items 01.4600.00.0002 - Replace Existing, or Install New, Saddle or Clamp, All Sizes up to and Including 12" EA $1,500.00 109 $163,500.00 $400.00 109 $43,600.00

Construction
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Relay 3/4" Service
Relay 1" Service

Relay 11/2" Service

Relay 2" Service

Adjust Valve Box

Replace Existing 2" Gate Valve

Replace Existing 3" Gate Valve

Replace Existing 4 Gate Valve

Replace Existing 6" Gate Valve

Replace Existing 8" Gate Valve

Replace Existing 10" Gate Valve

Replace Existing 12" Gate Valve

CutIn and Install New 2" Gate Valve

Cut In and Install New 3" Gate Valve

CutIn and Install New 4" Gate Valve

Cut In and Install New 6" Gate Valve

CutIn and Install New 8" Gate Valve

Cut In and Install New 10" Gate Valve

CutIn and Install New 12" Gate Valve

Relocate fire hydrant

Replace Fire Hydrant

Replace Combination of Fire Hydrant and 6" Branch Valve
Install 6" Length Extension

Install 12* Length Extension

Grey-Iron and Ductile-Iron Fittings

Replace Blow-off Assembly

Replace 1 Air Release Valve Assembly

Replace 2' Air Release Valve Assembly

Detectable Warning Area (for wheelchair ramp)

Service Line Leak Repair, 3/4" to 2"

2", 3" and 4" Water Main Leak Repair, Pipe Replacement Method
6" Water Main Leak Repair, Pipe Replacement Method
8" Water Main Leak Repair, Pipe Replacement Method
10" Water Main Leak Repair, Pipe Replacement Method
12" Water Main Leak Repair, Pipe Replacement Method

Water Main Leak Repair, Clamp Installation Method, 2" to 6"

Water Main Leak Repair, Clamp Installation Method, 8" up to and Including 12"
Removal and Transportation of Asbestos Cement Pipe
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Total

$50.00
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$80.00
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$600.00
$800.00
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$1,600.00
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$1,600.00
$60.00
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$186,750.00
$46,020.00
$7,600.00
$1,250.00
$700.00
$1,800.00
$800.00
$2,000.00
$19,200.00
$10,000.00
$1,500.00
$3,000.00
$800.00
$500.00
$500.00
$800.00
$800.00
$800.00
$1,000.00
$100.00
$176,000.00
$78,000.00
$2,100.00
$900.00
$5,745.00
$72,000.00
$4,000.00
$2,000.00
$2,500.00
$30,000.00
$20,000.00
$261,000.00
$33,000.00
$3,000.00
$10,500.00
$21,600.00
$6,000.00
$1,980.00
$25,000.00

$2,081,965.00
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$302,535.00
$53,690.00
$4,750.00
$1,500.00
$1,995.00
$2,400.00
$900.00
$2,000.00
$72,000.00
$17,500.00
$3,500.00
$4,300.00
$1.00
$1.00
$1.00
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$1.00
$1.00
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$224,000.00
$60,000.00
$6,790.00
$3,270.00
$9,675.00
$111,600.00
$5,600.00
$2,800.00
$300.00
$20.00
$10.00
$87.00
$11.00
$2.00
$3.00
$18.00
$4.00
$9,900.00
$25,000.00

$2,128,100.00
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