San Antonio Water System
Solicitation Vendor Price List

Run Date 06/02/2023

Prepared By : Janie M. Powell

Solicitation No : CO-00660

Job # : 22-1720

Contract No :

SAN ANTONIO WATER SYSTEM
PO Box 2994
San Antonio,Texas, 78298-2449
TABULATION OF BIDS

Proposal : The Woodlands Off-Site Sanitary Sewer Line B

Time And Date : June 2, 2023 at 2:00 PM CDT

Price List

						CO-00660 - 1_D GUERRA CONSTRUCTION LLC			CO-00660 - 2_HARPER BROTHERS CONST LLC			CO-00660 - 3_S J LOUIS CONS OF TX LTD LLP			CO-00660 - 4_PESADO CONSTRUCTION CO INC			CO-00660 - 5_T CONSTRUCTION LLC			CO-00660 - 6_QRO MEX CONSTRUCTIONS INC			CO-00660 - 7_E-Z BEL CONSTRUCTION LLC			CO-00660 - 8_DNT CONSTRUCTION LLC			CO-00660 - 9_Arguijo Oilfield Services, Inc. dba		
Line No	Item No	Quote Category	SOV Item	Item Description	Unit	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount
1	103	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Revegetation	SY	$1.00	30,591	$30,591.00	$1.10	30,591	$33,650.10	$0.80	30,591	$24,472.80	$1.08	30,591	$33,038.28	$2.00	30,591	$61,182.00	$2.00	30,591	$61,182.00	$1.67	30,591	$51,086.97	$0.80	30,591	$24,472.80	$1.20	30,591	$36,709.20
2	104	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Temporary Sedimentation & Erosion Control	LS	$40,118.00	1	$40,118.00	$50,000.00	1	$50,000.00	$39,342.00	1	$39,342.00	$42,230.00	1	$42,230.00	$25,000.00	1	$25,000.00	$60,000.00	1	$60,000.00	$26,000.00	1	$26,000.00	$46,150.00	1	$46,150.00	$27,265.00	1	$27,265.00
3	550	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Trench Excavation Safety Protection	LF	$5.00	5,377	$26,885.00	$3.00	5,377	$16,131.00	$0.01	5,377	$53.77	$6.00	5,377	$32,262.00	$5.00	5,377	$26,885.00	$10.00	5,377	$53,770.00	$1.00	5,377	$5,377.00	$3.45	5,377	$18,550.65	$2.40	5,377	$12,904.80
4	848	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	60" FRP Tee Base Manhole (Vented)	EA	$38,800.00	4	$155,200.00	$36,000.00	4	$144,000.00	$34,985.00	4	$139,940.00	$34,858.00	4	$139,432.00	$35,000.00	4	$140,000.00	$39,000.00	4	$156,000.00	$55,752.00	4	$223,008.00	$64,000.00	4	$256,000.00	$37,250.00	4	$149,000.00
5	848	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	60" FRP Tee Base Manhole	EA	$34,000.00	6	$204,000.00	$40,000.00	6	$240,000.00	$29,885.00	6	$179,310.00	$29,735.00	6	$178,410.00	$30,800.00	6	$184,800.00	$37,000.00	6	$222,000.00	$51,445.00	6	$308,670.00	$56,395.00	6	$338,370.00	$33,500.00	6	$201,000.00
6	852	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	48" Manhole w/Watertight Ring and Cover	EA	$14,650.00	5	$73,250.00	$15,000.00	5	$75,000.00	$10,862.00	5	$54,310.00	$10,642.00	5	$53,210.00	$15,000.00	5	$75,000.00	$15,000.00	5	$75,000.00	$32,000.00	5	$160,000.00	$9,160.00	5	$45,800.00	$9,950.00	5	$49,750.00
7	852	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	48" Vented Manhole w/Watertight Ring and Cover	EA	$19,700.00	1	$19,700.00	$25,000.00	1	$25,000.00	$14,362.00	1	$14,362.00	$16,747.00	1	$16,747.00	$16,500.00	1	$16,500.00	$15,000.00	1	$15,000.00	$36,100.00	1	$36,100.00	$9,592.00	1	$9,592.00	$14,000.00	1	$14,000.00
8	852	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Post Sanitary Sewer Television Inspection	LF	$3.00	5,822	$17,466.00	$4.00	5,822	$23,288.00	$2.00	5,822	$11,644.00	$6.00	5,822	$34,932.00	$8.00	5,822	$46,576.00	$8.00	5,822	$46,576.00	$2.95	5,822	$17,174.90	$4.60	5,822	$26,781.20	$1.20	5,822	$6,986.40
9	853	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	12" SDR-26 Pipe (8'-12')	LF	$145.00	659	$95,555.00	$112.00	659	$73,808.00	$209.00	659	$137,731.00	$106.00	659	$69,854.00	$190.00	659	$125,210.00	$130.00	659	$85,670.00	$95.00	659	$62,605.00	$71.75	659	$47,283.25	$139.00	659	$91,601.00
10	853	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	12" SDR-26 Pipe (12'-16')	LF	$160.00	479	$76,640.00	$112.00	479	$53,648.00	$209.00	479	$100,111.00	$126.00	479	$60,354.00	$225.00	479	$107,775.00	$140.00	479	$67,060.00	$105.00	479	$50,295.00	$100.00	479	$47,900.00	$159.00	479	$76,161.00
11	856	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	27" FRP SN 72 Pipe (8'-12')	LF	$270.00	142	$38,340.00	$242.00	142	$34,364.00	$358.56	142	$50,915.52	$260.00	142	$36,920.00	$580.00	142	$82,360.00	$260.00	142	$36,920.00	$270.00	142	$38,340.00	$252.75	142	$35,890.50	$315.00	142	$44,730.00
12	856	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	27" FRP SN 72 Pipe (12'-16')	LF	$280.00	2,673	$748,440.00	$242.00	2,673	$646,866.00	$358.56	2,673	$958,430.88	$280.00	2,673	$748,440.00	$590.00	2,673	$1,577,070.00	$275.00	2,673	$735,075.00	$288.00	2,673	$769,824.00	$297.70	2,673	$795,752.10	$328.00	2,673	$876,744.00
13	856	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	27" FRP SN 72 Pipe (16'-20')	LF	$310.00	1,424	$441,440.00	$242.00	1,424	$344,608.00	$358.56	1,424	$510,589.44	$360.00	1,424	$512,640.00	$625.00	1,424	$890,000.00	$280.00	1,424	$398,720.00	$299.50	1,424	$426,488.00	$341.95	1,424	$486,936.80	$393.00	1,424	$559,632.00
14	856	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Extra Depth Manholes	VF	$1,000.00	161	$161,000.00	$210.00	161	$33,810.00	$222.00	161	$35,742.00	$999.00	161	$160,839.00	$1,230.00	161	$198,030.00	$450.00	161	$72,450.00	$4.00	161	$644.00	$499.50	161	$80,419.50	$1,015.00	161	$163,415.00
15	856	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	24" Jacking, Boring, or Tunneling	LF	$680.00	120	$81,600.00	$850.00	120	$102,000.00	$671.00	120	$80,520.00	$495.00	120	$59,400.00	$650.00	120	$78,000.00	$420.00	120	$50,400.00	$450.00	120	$54,000.00	$654.50	120	$78,540.00	$650.00	120	$78,000.00
16	857	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	48" Jacking, Boring, or Tunneling	LF	$1,190.00	325	$386,750.00	$1,100.00	325	$357,500.00	$1,125.00	325	$365,625.00	$895.00	325	$290,875.00	$1,125.00	325	$365,625.00	$850.00	325	$276,250.00	$950.00	325	$308,750.00	$1,029.85	325	$334,701.25	$842.00	325	$273,650.00
17	857	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	24" Steel Casing	LF	$145.00	120	$17,400.00	$160.00	120	$19,200.00	$115.00	120	$13,800.00	$260.00	120	$31,200.00	$390.00	120	$46,800.00	$330.00	120	$39,600.00	$183.00	120	$21,960.00	$160.90	120	$19,308.00	$190.00	120	$22,800.00
18	858	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	48" Steel Casing	LF	$425.00	325	$138,125.00	$530.00	325	$172,250.00	$329.00	325	$106,925.00	$679.00	325	$220,675.00	$500.00	325	$162,500.00	$600.00	325	$195,000.00	$691.00	325	$224,575.00	$604.75	325	$196,543.75	$625.00	325	$203,125.00
19	866	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Concrete Encasement, Cradles, Saddles, and Collars	CY	$300.00	332	$99,600.00	$310.00	332	$102,920.00	$148.50	332	$49,302.00	$360.00	332	$119,520.00	$305.00	332	$101,260.00	$250.00	332	$83,000.00	$180.00	332	$59,760.00	$596.25	332	$197,955.00	$300.00	332	$99,600.00
20	100	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Mobilization	LS	$280,000.00	1	$280,000.00	$243,852.90	1	$243,852.90	$230,000.00	1	$230,000.00	$208,392.00	1	$208,392.00	$125,000.00	1	$125,000.00	$272,000.00	1	$272,000.00	$60,550.00	1	$60,550.00	$131,790.00	1	$131,790.00	$145,500.00	1	$145,500.00
21	100	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Intermediate Mobilization and Demobilization	LS	$10,000.00	1	$10,000.00	$10,000.00	1	$10,000.00	$15,000.00	1	$15,000.00	$7,645.00	1	$7,645.00	$20,000.00	1	$20,000.00	$10,000.00	1	$10,000.00	$1,000.00	1	$1,000.00	$6,325.00	1	$6,325.00	$8,500.00	1	$8,500.00
22	101	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Preparation of ROW	LS	$140,000.00	1	$140,000.00	$120,000.00	1	$120,000.00	$115,000.00	1	$115,000.00	$130,500.00	1	$130,500.00	$45,000.00	1	$45,000.00	$136,000.00	1	$136,000.00	$40,800.00	1	$40,800.00	$64,230.00	1	$64,230.00	$78,900.00	1	$78,900.00
					Total			**$3,282,100.00**			**$2,921,896.00**			**$3,233,126.41**			**$3,187,515.28**			**$4,500,573.00**			**$3,147,673.00**			**$2,947,007.87**			**$3,289,291.80**			**$3,219,973.40**

Calendar Days To Complete : 180