

Prepared by DYS Solicitation No.: B-14-054-RA Contract No.: C-14-021-RA SAN ANTONIO WATER SYSTEM P. O. BOX 2449 SAN ANTONIO, TEXAS 78298-2449 TABULATION OF BIDS PROPOSAL: DSP New World Tank and Pump Station Improvements Project Job # 12-6114 TIME & DATE: 2:00 p.m. August 18, 2014				Pepper-Lawson Waterworks, LLC 4555 Katy Hockley Cut-Off Rd Katy, Texas 77493	
Item No.	Estimate Qty	Unit of Issue	Description	Unit Price	Total
1	1	LS	New World Pump Station - Refer to Price Item No. 1 in Specification Section 01150 for description of price item.	\$5,130,000.00	\$5,130,000.00
2	Allowance	20,000.00	Temporary Relocation of Repeater Site Antennas Allowance - Refer to Price Item No. 2 in Specification Section 01150 for description of price item.	\$20,000.00	\$20,000.00
3	Allowance	10,000.00	Permitting Fees - Allowance for permitting fees associated with the New World Tank and Pump Station Project scope. This shall include furnishing all labor, materials, tools, equipment and incidentals required to obtain all necessary permits for the Work for the New World Pump Station Project, in accordance with the contract documents, complete in place.	\$10,000.00	\$10,000.00
4	1	LS	SCADA Programming - Refer to Price Item No. 4 in Specification Section 01150 for description of price item.	\$25,000.00	\$25,000.00
5	Allowance	18,000.00	CPS Power Pole Stabilization and Line Protection Allowance - Refer to Price Item No. 5 in Specification Section 01150 for description of price item.	\$18,000.00	\$18,000.00
6	Allowance	40,000.00	Start-up/Commissioning Allowance - Refer to Price Item No. 6 in Specification Section 01150 for description of price item.	\$40,000.00	\$40,000.00
A. SUBTOTAL BASE PRICE AMOUNT					\$5,243,000.00

Prepared by DYS Solicitation No.: B-14-054-RA Contract No.: C-14-021-RA SAN ANTONIO WATER SYSTEM P. O. BOX 2449 SAN ANTONIO, TEXAS 78298-2449 TABULATION OF BIDS PROPOSAL: DSP New World Tank and Pump Station Improvements Project Job # 12-6114 TIME & DATE: 2:00 p.m. August 18, 2014				Pepper-Lawson Waterworks, LLC 4555 Katy Hockley Cut-Off Rd Katy, Texas 77493	
Item No.	Estimate Qty	Unit of Issue	Description	Unit Price	Total
7	1	LS	Mobilization - This item includes mobilization and demobilization costs associated with the New World Tank and Pump Station Project scope. This shall include furnishing all labor, materials, tools, equipment and incidentals required to mobilize, demobilize, bond and insure the Work for the New World Tank and Pump Station Project, in accordance with the contract documents, complete in place. Percent of the Line Item "A" Sub-total Base Price written in words.	9.54%	\$500,182.20
					\$500,182.20
TOTAL PRICE AMOUNT					\$5,743,182.20
CALENDAR DAYS TO COMPLETE					30

[1]