



# San Antonio Water System

## Solicitation Vendor Price List

Run Date 12/22/2021

Prepared By : Florinda Gonzales

Solicitation No : CO-00490

Job # : 21-3000

Contract No : CO-00490-01

**SAN ANTONIO WATER SYSTEM**  
PO Box :2994  
San Antonio, Texas, 78298-2449  
**TABULATION OF BIDS**

Proposal : Lemon Creek Ranch Lift Station

Time And Date : December 22, 2021 @ 10:00 AM

Price List

Line No	Item No	Quote Category	SOV Item	Item Description	Unit	CO-00490 - 1_PESADO CONSTRUCTION CO INC			CO-00490 - 2_S J LOUIS CONS OF TX LTD LLP			CO-00490 - 3_Keystone Construction			CO-00490 - 4_ASSOCIATED CONSTRUCTION			CO-00490 - 5_Udelhoven, Inc.		
						Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount
1	1	General Water Bid Items	01.4600.00.0002 - Construction	Lift Station	LS	\$4,096,275.00	1	\$4,096,275.00	\$4,251,497.03	1	\$4,251,497.03	\$5,828,890.00	1	\$5,828,890.00	\$6,700,000.00	1	\$6,700,000.00	\$5,624,612.45	1	\$5,624,612.45
2	103.1	General Water Bid Items	01.4600.00.0002 - Construction	Remove Concrete Curb	LF	\$6.00	90	\$540.00	\$5.00	90	\$450.00	\$40.00	90	\$3,600.00	\$29.43	90	\$2,648.70	\$7.76	90	\$698.40
3	103.3	General Water Bid Items	01.4600.00.0002 - Construction	Remove Concrete Driveways	SF	\$27.50	60	\$1,650.00	\$2.50	60	\$150.00	\$139.00	60	\$8,340.00	\$30.03	60	\$1,801.80	\$4.69	60	\$281.40
4	201.1	General Water Bid Items	01.4600.00.0002 - Construction	Cement Treated Base (6" Compacted Depth)	SY	\$28.30	1,872	\$52,977.60	\$5.00	1,872	\$9,360.00	\$36.00	1,872	\$67,392.00	\$27.66	1,872	\$51,779.52	\$95.42	1,872	\$178,626.24
5	202.1	General Water Bid Items	01.4600.00.0002 - Construction	Prime Coat	GAL	\$5.00	474	\$2,370.00	\$5.00	474	\$2,370.00	\$6.00	474	\$2,844.00	\$9.78	474	\$4,635.72	\$41.27	474	\$19,561.98
6	203.1	General Water Bid Items	01.4600.00.0002 - Construction	Tack Coat	GAL	\$4.00	237	\$948.00	\$4.00	237	\$948.00	\$5.00	237	\$1,185.00	\$9.78	237	\$2,317.86	\$68.00	237	\$16,116.00
7	205.2	General Water Bid Items	01.4600.00.0002 - Construction	HMAC - Type B (10" Compacted Depth)	SY	\$75.60	1,520	\$114,912.00	\$60.00	1,520	\$91,200.00	\$50.00	1,520	\$76,000.00	\$4.97	1,520	\$144,354.40	\$54.48	1,520	\$82,809.60
8	205.4	General Water Bid Items	01.4600.00.0002 - Construction	HMAC - Type D (2" Compacted Depth)	SY	\$18.00	2,322	\$41,796.00	\$23.38	2,322	\$54,288.36	\$14.00	2,322	\$32,508.00	\$2.15	2,322	\$58,398.30	\$130.90	2,322	\$303,949.80
9	208.1	General Water Bid Items	01.4600.00.0002 - Construction	Salvaging, Hauling, & Stockpiling Reclaimable Asphaltic Pavement (2" Depth)	SY	\$4.00	654	\$2,616.00	\$13.65	654	\$8,927.10	\$5.00	654	\$3,270.00	\$5.59	654	\$3,655.86	\$130.90	654	\$85,608.60
10	413.1	General Water Bid Items	01.4600.00.0002 - Construction	Flowable Fill (Low Strength)	CY	\$146.00	7	\$1,022.00	\$120.00	7	\$840.00	\$152.00	7	\$1,064.00	\$196.44	7	\$1,375.08	\$67,526.83	7	\$472,687.81
11	500.1	General Water Bid Items	01.4600.00.0002 - Construction	Concrete Curb	LF	\$40.00	90	\$3,600.00	\$10.00	90	\$900.00	\$50.00	90	\$5,310.00	\$28.21	90	\$2,538.90	\$58.19	90	\$5,237.10
12	503.1	General Water Bid Items	01.4600.00.0002 - Construction	Portland Cement Concrete Driveway	SY	\$143.00	69	\$9,867.00	\$100.00	69	\$6,900.00	\$17.00	69	\$10,143.00	\$96.51	69	\$6,659.19	\$91.20	69	\$6,292.80
13	503.4	General Water Bid Items	01.4600.00.0002 - Construction	Asphaltic Concrete Driveway	SY	\$59.00	1,587	\$93,633.00	\$21.00	1,587	\$33,327.00	\$49.00	1,587	\$77,763.00	\$27.94	1,587	\$44,340.78	\$119.65	1,587	\$189,884.55
14	513.1	General Water Bid Items	01.4600.00.0002 - Construction	Remove and Relocate Mailbox (All Types)	EA	\$886.00	11	\$9,746.00	\$100.00	11	\$1,100.00	\$356.00	11	\$3,916.00	\$261.10	11	\$2,872.10	\$765.65	11	\$8,422.15
15	515.1	General Water Bid Items	01.4600.00.0002 - Construction	Topsoil (4" Depth)	CY	\$59.00	2,700	\$159,300.00	\$35.00	2,700	\$94,500.00	\$33.00	2,700	\$89,100.00	\$35.41	2,700	\$95,607.00	\$137.60	2,700	\$371,520.00
16	520.1	General Water Bid Items	01.4600.00.0002 - Construction	Hydromulching	SY	\$1.70	24,244	\$41,214.80	\$0.52	24,244	\$12,606.88	\$2.00	24,244	\$48,488.00	\$1.61	24,244	\$39,032.84	\$26.19	24,244	\$634,950.36
17	530.1	General Water Bid Items	01.4600.00.0002 - Construction	Barricades, Signs, and Traffic Handling	LS	\$243,952.00	1	\$243,952.00	\$106,200.00	1	\$106,200.00	\$53,400.00	1	\$53,400.00	\$66,519.63	1	\$66,519.63	\$110,207.64	1	\$110,207.64
18	535.1	General Water Bid Items	01.4600.00.0002 - Construction	4" Wide Yellow Line	LF	\$2.20	2,520	\$5,544.00	\$1.47	2,520	\$3,704.40	\$2.00	2,520	\$5,040.00	\$3.49	2,520	\$8,794.80	\$5.53	2,520	\$13,935.60
19	535.2	General Water Bid Items	01.4600.00.0002 - Construction	4" Wide White Line	LF	\$2.20	1,799	\$3,957.80	\$1.47	1,799	\$2,644.53	\$2.00	1,799	\$3,598.00	\$3.49	1,799	\$6,278.51	\$5.53	1,799	\$9,948.47
20	535.7	General Water Bid Items	01.4600.00.0002 - Construction	24" Wide White Line	LF	\$17.00	45	\$765.00	\$15.25	45	\$686.25	\$12.00	45	\$540.00	\$34.91	45	\$1,570.95	\$10.93	45	\$491.85
21	540	General Water Bid Items	01.4600.00.0002 - Construction	Temporary Erosion, Sediment, and Water Pollution Prevention and Control	LS	\$23,050.00	1	\$23,050.00	\$40,000.00	1	\$40,000.00	\$48,320.00	1	\$48,320.00	\$25,512.18	1	\$25,512.18	\$29,353.83	1	\$29,353.83
22	550.1	General Water Bid Items	01.4600.00.0002 - Construction	Trench Excavation Safety Protection	LF	\$22.00	7,449	\$16,387.80	\$0.01	7,449	\$74.49	\$3.00	7,449	\$22,347.00	\$2.79	7,449	\$20,782.71	\$160.66	7,449	\$1,196,756.34
23	828	General Water Bid Items	01.4600.00.0002 - Construction	16" Plug Valve	EA	\$11,178.00	6	\$67,068.00	\$12,300.00	6	\$73,800.00	\$10,150.00	6	\$60,900.00	\$11,354.85	6	\$68,129.10	\$23,888.97	6	\$143,333.82
24	846	General Water Bid Items	01.4600.00.0002 - Construction	2" Dual Air Release Assembly	EA	\$45,920.00	2	\$91,840.00	\$75,377.00	2	\$150,754.00	\$41,784.00	2	\$83,568.00	\$14,324.13	2	\$28,648.26	\$48,637.12	2	\$97,274.24
25	848	General Water Bid Items	01.4600.00.0002 - Construction	16" DR-11 HDPE Force Main	LF	\$138.20	13,713	\$1,895,136.60	\$246.22	13,713	\$3,376,414.86	\$145.00	13,713	\$1,988,385.00	\$208.64	13,713	\$2,861,080.32	\$91.84	13,713	\$1,259,401.92
26	848A	General Water Bid Items	01.4600.00.0002 - Construction	24" PVC Gravity Sewer Pipe (ASTM F679, 0'-6" Depth)	LF	\$237.00	116	\$27,492.00	\$273.35	116	\$31,708.60	\$246.00	116	\$28,536.00	\$383.91	116	\$44,533.56	\$409.05	116	\$47,449.80
27	848A	General Water Bid Items	01.4600.00.0002 - Construction	24" PVC Gravity Sewer Pipe (ASTM F679, 6'-10" Depth)	LF	\$245.30	229	\$56,173.70	\$273.35	229	\$62,597.15	\$331.00	229	\$75,799.00	\$334.02	229	\$76,490.58	\$417.37	229	\$95,577.73
28	848A	General Water Bid Items	01.4600.00.0002 - Construction	24" PVC Gravity Sewer Pipe (ASTM F679, 14'-14" Depth)	LF	\$442.00	69	\$30,498.00	\$273.35	69	\$18,861.15	\$316.00	69	\$21,804.00	\$359.00	69	\$24,771.00	\$429.95	69	\$29,666.55
29	848A	General Water Bid Items	01.4600.00.0002 - Construction	24" PVC Gravity Sewer Pipe (ASTM F679, 14'-18" Depth)	LF	\$267.00	77	\$20,559.00	\$273.35	77	\$21,047.95	\$422.00	77	\$32,494.00	\$408.99	77	\$31,492.23	\$505.52	77	\$38,925.04
30	851	General Water Bid Items	01.4600.00.0002 - Construction	Excavation Manhole Adjustments	EA	\$1,910.00	1	\$1,910.00	\$1,500.00	1	\$1,500.00	\$8,770.00	1	\$8,770.00	\$2,209.75	1	\$2,209.75	\$832.19	1	\$832.19
31	853A	General Water Bid Items	01.4600.00.0002 - Construction	Fiber Reinforced Sanitary Sewer Manhole (5' Diameter)	EA	\$22,236.50	5	\$111,182.50	\$20,865.96	5	\$104,329.80	\$37,418.00	5	\$187,090.00	\$20,692.24	5	\$103,461.20	\$16,252.86	5	\$81,264.30
32	853A	General Water Bid Items	01.4600.00.0002 - Construction	Extra Depth (>6') Fiberglass Manhole (5' Diameter)	VF	\$850.00	19	\$16,150.00	\$526.00	19	\$9,994.00	\$1,524.00	19	\$28,956.00	\$817.43	19	\$15,531.17	\$881.09	19	\$16,740.71
33	865	General Water Bid Items	01.4600.00.0002 - Construction	Bypass Pumping, Small Diameter Sanitary Sewers (<24")	LS	\$88,102.00	1	\$88,102.00	\$33,915.00	1	\$33,915.00	\$114,560.00	1	\$114,560.00	\$172,094.02	1	\$172,094.02	\$419,008.02	1	\$419,008.02
34	866	General Water Bid Items	01.4600.00.0002 - Construction	Sewer Main Television Inspection	LF	\$5.00	489	\$2,445.00	\$2.50	489	\$1,222.50	\$10.00	489	\$4,890.00	\$2.10	489	\$1,026.90	\$74.02	489	\$36,195.78
35	ALW 1	General Water Bid Items	01.4600.00.0002 - Construction	CPS Energy Allowance	ALW	\$25,000.00	1	\$25,000.00	\$25,000.00	1	\$25,000.00	\$25,000.00	1	\$25,000.00	\$25,000.00	1	\$25,000.00	\$25,000.00	1	\$25,000.00
36	ALW 2	General Water Bid Items	01.4600.00.0002 - Construction	Start-Up/Commission Allowance	ALW	\$50,000.00	1	\$50,000.00	\$50,000.00	1	\$50,000.00	\$50,000.00	1	\$50,000.00	\$50,000.00	1	\$50,000.00	\$50,000.00	1	\$50,000.00
37	100	General Water Bid Items	01.4600.00.0002 - Construction	Mobilization	LS	\$249,000.00	1	\$249,000.00	\$400,000.00	1	\$400,000.00	\$450,000.00	1	\$450,000.00	\$500,000.00	1	\$500,000.00	\$526,873.37	1	\$526,873.37
38	100A	General Water Bid Items	01.4600.00.0002 - Construction	Intermediate Mobilization and Demobilization (Open Cut)	EA	\$7,990.00	2	\$15,980.00	\$15,000.00	2	\$30,000.00	\$5,000.00	2	\$10,000.00	\$8,000.00	2	\$16,000.00	\$32,378.76	2	\$64,757.52
39	39	General Water Bid Items	01.4600.00.0002 - Construction	Preparation of Right-of-Way	LS	\$7,990.00	1	\$7,990.00	\$10,000.00	1	\$10,000.00	\$10,000.00	1	\$10,000.00	\$10,000.00	1	\$10,000.00	\$26,631.05	1	\$26,631.05
40	40	General Water Bid Items	01.4600.00.0002 - Construction	Intermediate Mobilization and Demobilization (Lift Station)	EA	\$228,206.00	1	\$228,206.00	\$250,000.00	1	\$250,000.00	\$62,000.00	1	\$62,000.00	\$50,000.00	1	\$50,000.00	\$526,873.37	1	\$526,873.37
<b>Total</b>								<b>\$7,910,856.80</b>			<b>\$9,373,819.05</b>			<b>\$9,635,810.00</b>			<b>\$11,371,944.92</b>			<b>\$12,847,758.38</b>
<b>Calendar Days To Complete : 425</b>						<b>As Read:</b>		<b>\$ 7,910,856.80</b>			<b>\$ 9,373,819.05</b>			<b>\$ 9,635,810.00</b>			<b>\$ 11,371,944.92</b>			<b>\$ 12,847,758.38</b>