



**New Sulphur Springs Lift Station and Force Main  
Solicitation Number: CO-00635  
Job No.: 22-1509**

**ADDENDUM 1  
January 23, 2023**

To Bidder of Record:

This addendum, applicable to work referenced above, is an amendment to the bid proposal, plans and specifications and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date on the space provided in submitted copies of the bid proposal.

**CHANGES TO THE SPECIFICATIONS**

- Remove the Bid Proposal in its entirety and replace with the attached revised Bid Proposal. Quantities for line items 35, Mobilization, and 38, Preparation of Right-of-Way, have been revised to 1. Bidders shall use the revised bid proposal when submitting a bid for this project. Failure to use the revised version may result in the bid being found non-responsive.**

**END OF ADDENDUM 1**

This Addendum is five (5) pages in its entirety, with one attachment.

Attachments:

- Bid Proposal (4 pages)



PRICE PROPOSAL

PROPOSAL OF \_\_\_\_\_, a  
corporation

a partnership consisting of \_\_\_\_\_

an individual doing business as \_\_\_\_\_

THE SAN ANTONIO WATER SYSTEM:

Pursuant to Instructions and Request for Competitive Sealed Proposals, the undersigned proposes to furnish all labor and materials as specified and perform the work required for the project as specified, in accordance with the Plans and Specifications for the following prices in the bid proposal to wit:

**PLEASE SEE ATTACHED LIST OF BID ITEMS.**

\_\_\_\_\_  
RESPONDENT'S SIGNATURE & TITLE

\_\_\_\_\_  
FIRM'S NAME (TYPE OR PRINT)

\_\_\_\_\_  
FIRM'S ADDRESS

\_\_\_\_\_  
FIRM'S PHONE NO. /FAX NO.

\_\_\_\_\_  
FIRM'S EMAIL  
ADDRESS

The Contractor herein acknowledges receipt of the following: Addendum Nos. \_\_\_\_\_

OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE PROPOSAL.

The Respondent offers to construct the Project in accordance with the Contract Documents for the contract price, and to complete the Project within **425** calendar days after the start date, as set forth in the Authorization to Proceed. **The Respondent understands and accepts the provisions of the contract Documents relating to liquidated damages of the project if not completed on time.**

Complete the additional requirements of the Proposal which are included on the following pages.

**Statement on President's Executive Orders**

Has your firm previously performed work subject to the President's Executive Orders Numbers 11246 and 11375 or any preceding similar executive orders (Numbers 10925 and 11114)?

Yes  No

**Texas Government Code Chapter 2274 Verifications**

Are you, Contractor, held or controlled by individuals who are citizens of China, Iran, North Korea, Russia or a country designated by the Governor of the State of Texas pursuant to Texas Government Code Chapter 2274?

Yes  No

Are you, Contractor, held or controlled by a company or other entity, including a governmental entity, that is owned or controlled by citizens of or directly controlled by the government of China, Iran, North Korea, Russia or a country designated by the Governor of the State of Texas pursuant to Texas Government Code Chapter 2274?

Yes  No

Are you, Contractor, headquartered in China, Iran, North Korea, Russia or a country designated by the Governor of the State of Texas pursuant to Texas Government Code Chapter 2274?

Yes  No

Quotes						
Line No.	Item No.	Item Description	Unit	Quantity	Unit Price	Total
1		Lift Station	LS	1		
2	103.3	Remove and Replace Gravel Driveway	SY	76		
3	103.3	Remove and Replace Asphalt Driveway	SY	555		
4	103.3	Remove and Replace Concrete Driveway / RipRap	SY	184		
5	103.3	Remove Driveway Culvert and Replace with 18" RCP	LF	248		
6	104.1	Pavement Excavation	CY	771		
7	104.1	Haul Off Pavement Excavation	CY	771		
8	104.1	Remove Pavement Widening	SY	2,054		
9	108.1	Pavement Widening - 6" Lime Treated Subgrade	SY	2,054		
10	202.1	Prime Coat	GAL	1,014		
11	203.1	Tack Coat	GAL	509		
12	205.2	1.5" HMAC Type D	SY	5,060		
13	205.3	12" HMAC Type B	SY	5,060		
14	230	Saw Cut Pavement	LF	3,847		
15	509	Remove and Replace Guard Rail	LF	901		
16	513	Remove and Replace Existing Mailbox	EA	30		
17	520.1	Hydromulching	SY	68,000		
18	530	Traffic Control	LS	1		
19	540	SWPPP	LS	1		
20	636	Remove and Replace Existing Street Sign	EA	4		
21	685	Remove and Replace Halt Flood Warning System	EA	2		
22	848	20" HDPE Pipe (DIPS)	LF	24,872		
23	848	20" Plug Valve	EA	14		
24	848	2" Air Release Valve	EA	8		
25	852	Precast Polymer Manhole (5' Diameter)	EA	1		
26	852	Manhole Ring Encasement	EA	1		
27	853	Extra Depth Manhole	VF	4		

28	856	36" Jacking, Boring, and Tunneling (with Grout)	LF	2,228		
29	856	20" Carrier Pipe (with Grout)	LF	2,322		
30	856	36" Steel Casing (Bore)	LF	2,228		
31	856	36" Steel Casing (Open Cut)	LF	94		
32	858	Concrete Encasement	CY	296		
33	550	Trench Excavation Safety Protection	LF	12,436		
34	3000	Existing Abandoned 8" Asbestos Concrete Pipe Abatement	LF	3,375		

<b>SUBTOTAL (ITEMS 1-34)</b>						
------------------------------	--	--	--	--	--	--

35	100	Mobilization <b>Maximum 10% of line items 1-34</b>	LS	1		
36	100A	Intermediate Mobilization and Demobilization (Open Cut Work)- This item shall include project move-in and move-out of personnel and equipment, for all work including furnishing all labor, materials, tools, equipment, and incidentals required to mobilize, demobilize, bond and insure the Work for the project in accordance with the Contract Documents, complete in place.	EA	1		
37	100B	Intermediate Mobilization and Demobilization (Lift Station Work) - This item shall include project move-in and move-out of personnel and equipment, for all work including furnishing all labor, materials, tools, equipment, and incidentals required to mobilize, demobilize, bond and insure the Work for the project in accordance with the Contract Documents, complete in place.	EA	1		
38	101	Preparation of Right-of-Way - This item shall include preparing the right-of-way for construction operations by removing and disposing all obstructions from the right-of-way and from designated easements where removal of such obstructions is not otherwise provided for in the contract documents. <b>Maximum 5% of line items 1-34</b>	LS	1		

**MOBILIZATION AND PREPARATION OF RIGHT-OF-WAY SHALL BE LIMITED TO THE MAXIMUM PERCENTAGE SHOWN. IF THE PERCENTAGE WRITTEN EXCEEDS THE ALLOWABLE MAXIMUM STATED FOR MOBILIZATION AND PREPARATION OF RIGHT-OF-WAY, SAWS RESERVES THE RIGHT TO CAP THE AMOUNT AT THE PERCENTAGES SHOWN AND ADJUST THE EXTENSIONS OF THE BID ITEMS ACCORDINGLY.**

<b>TOTAL BID PRICE (TO INCLUDE LINE ITEMS 1- 38)</b>						
--	--	--	--	--	--	--