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Ruby Crossing Offsite Sewer Phase 2 (Lift Station) RFCSP 

Solicitation Number: CO-00686 
Job No.:  22-1633 

 
ADDENDUM 4 
October 3, 2023 

 
To Respondent of Record: 
 
This addendum, applicable to work referenced above, is an amendment to the price proposal, plans and specifications and 
as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the 
Addendum number and issue date on the space provided in submitted copies of the bid proposal.   

 
CHANGES TO THE SPECIFICATIONS 

 
1. Building Wage Decision:  Remove Building Wage Decision in its entirety and replace with the Building Wage 

Decision dated 09/1/2023 attached to this addendum. 
 

END OF ADDENDUM 
 
This Addendum, including this one (1) page, is eight (8) pages with attachments in its entirety. 
 
Attachment:  
 
Building Wage Decision (7 pages) 
 
















