

CO-00686 - Ruby Crossing Offsite Sewer Phase 2 (Lift Station)

Vendor	Project Approach (18)	Quality, Reputation, and Ability to Deliver Projects on Schedule and within Budget (15)	Team Qualifications and Experience (17)	Subtotal (50)	Price (40)	Small, Minority, and Women- owned Business Participation (10)	Max Total Point (100)	Cumulative Ranking (1 through 3)
PESADO CONSTRUCTION CO INC	13.05	7.50	10.63	31.18	40.00	10.00	81.18	1
KEYSTONE CONSTRUCTION	14.85	12.25	12.75	39.85	28.67	10.00	78.52	2
S J LOUIS CONS OF TX LTD LLP	14.40	10.50	12.75	37.65	28.74	10.00	76.39	3