



REQUEST FOR QUALIFICATIONS
Production Control System Upgrade
Solicitation No.: PS-00028-SM
Addendum 2 | November 2, 2016

CLARIFICATION

The Estimated Timeline has changed to post Q&A.

CHANGES TO THE RFQ

Remove the following section from page 2, *I. Project Information, D. Estimated Timeline*:

And, replace with the following:

November 3, 2016 by 4:00 p.m. Q & A Posted to Website

END CHANGES TO THE RFQ