



REQUEST FOR QUALIFICATIONS

E-74 Rosillo Creek Capacity Storage and Sewer Rehabilitation

Solicitation No.: PS-00047

Addendum 2 | October 12, 2017

CLARIFICATIONS

The Estimated Timeline is being changed to move back the deadline of when Questions & Answers are to be posted to the SAWS website. Answers, clarifications, and revisions will be posted to the website by 2:00 PM (CT) on October 13, 2017 as a separate document or as included as part of an addendum.

END ADDENDUM 2

This Addendum is one (1) page in its entirety. There are no attachments.