



**2022 INVESTIGATION AND ENGINEERING SERVICES –
DONALDSON AND SEELING CHANNEL PROJECT AREAS
Solicitation Number: PS-00125**

**ADDENDUM 1
February 4, 2022**

To Respondent of Record:

CHANGES TO THE RFQ

1. Page 1 Section I. Project Information, B.2. Add the following project to the completed projects list on Section I.B.2.

“• SAWS Seeling Channel Improvements (Ph II) Job# 12-5108 [Sewer Infrastructure, complete 10/9/2018]”

2. Page 1, Section I. Project Information, B.4 has been modified to read as follows:

“The completed drainage, water and sewer project as-builts and related project documents will be made available **via the SAWS website at the following link:** https://apps.saws.org/business_center/contractsol/Drill.cfm?id=4069&View=Yes as will the current projects’ conformed plans and specifications.”

CLARIFICATIONS

1. SAWS is providing the following documents to potential Respondents for the current and completed projects within the focus area for informational purposes only and to assist them in preparing their proposals. They are:

Reports:

- Geotechnical Engineering Report dated February 3, 2015
- Geotechnical Engineering Report dated August 31, 2021
- Water Seep Evaluation dated September 8, 2020

Completed Project Documents:

- CoSA Plan – Seeling Channel Improvements Phase I Project No. 40-00213
- CoSA Plan – Seeling Channel Improvements Phase II Project No. 40-00427
- SAWS Water Plans - Seeling Channel Improvements (Phase I) Job# 10-5010
- SAWS Sewer Plans - Seeling Channel Improvements (Phase I) Job# 10-5510
- SAWS Water Plans - Seeling Channel Improvements (Phase II) Job# 12-5108
- SAWS Sewer Plans - Seeling Channel Improvements (Phase II) Job# 12-5608
- SAWS Water Plans - Senisa Drive Reconstruction Morning Glory to Donaldson Ave Job# 10-5102
- SAWS Sewer Plans - Senisa Drive Reconstruction Morning Glory to Donaldson Ave Job# 10-5602
- SAWS C-12 Donaldson Terrace Project Job # 13-2506
- SAWS Water Plans - Upper Woodlawn Drainage Job #12-5093
- SAWS Sewer Plans - Upper Woodlawn Drainage Job #12-5593

Current Project Documents:

- CoSA Plan – Sealing Channel Phase III Drainage Project No. 23-01635
- SAWS Conformed Plans - Sealing Channel Improvements (Phase III) Job# 17-5070
- SAWS Conformed Plans - Sealing Channel Improvements (Phase III) Job# 17-5559

2. Please note that the project documents identified above that were provided by the City of San Antonio have a separate, more specific disclaimer.

END OF ADDENDUM

This Addendum is two (2) pages in its entirety.