



# San Antonio Water System

## Solicitation Vendor Price List

Run Date 08/08/2023

Prepared By : Susan Rodriguez

Solicitation No : CO-00680

Job # :

Contract No : CO-00680

**SAN ANTONIO WATER SYSTEM**  
 PO Box :2994  
 San Antonio, Texas, 78298-2449  
**TABULATION OF BIDS**

Proposal : 2023 Water Well Mitigation Program

Time And Date : 10:00 AM on August 8, 2023

Price List

						CO-00680 - 1_ALSAY INC			
Line No	Item No	Quote Category	SOV Item	Item Description	Unit	Unit Price	Quantity	Total Amount	
1	1.01			Submersible Pump Removal	EA	BID REJECTED	1	\$3,300.00	
2	1.02			Submersible Pump Installation	EA	BID REJECTED	2	\$8,800.00	
3	2.01			Furnish and Install #8 Submersible Cable	LF	BID REJECTED	360	\$1,209.60	
4	2.02			Furnish and Install 1 1/4" Column Pipe	LF	BID REJECTED	360	\$939.60	
5	2.03			Furnish and Install 1 1/4" Check Valve	EA	BID REJECTED	1	\$100.00	
6	2.04			Furnish and Install 1.5 HP Submersible Pump & Motor	EA	BID REJECTED	1	\$1,300.00	
7	2.05			Furnish and Install 1.5 HP Control Box	EA	BID REJECTED	1	\$700.00	
8	2.06			Furnish and Install 6" Well Seal	EA	BID REJECTED	1	\$100.00	
9	2.07			Furnish and Install #8 Electrical Wire	LF	BID REJECTED	40	\$1,800.00	
10	2.08			Furnish and Install PVC Electrical Conduits and Miscellaneous Fittings	LF	BID REJECTED	40	\$1,000.00	
11	2.09			Furnish and Install Electrical Junction Box	EA	BID REJECTED	1	\$300.00	
12	3.01			Drill Pilot Hole - Mud Rotary	LF	BID REJECTED	540	\$54,000.00	
13	4.01			Furnish and Install 6 Inch Casing	LF	BID REJECTED	460	\$23,000.00	
14	4.02			Furnish and Install 6" Well Screen	LF	BID REJECTED	80	\$5,200.00	
15	4.03			Furnish and Install Gravel Pack	LF	BID REJECTED	100	\$7,500.00	
16	4.04			Furnish and Emplace Cement Grout	LF	BID REJECTED	440	\$22,000.00	
17	5.01			Well Development	EA	BID REJECTED	1	\$12,900.00	
18	5.02			Consent-Discharge Test Pumping	HR	BID REJECTED	1	\$23,700.00	
19	5.03			Well Disinfection & Sampling	EA	BID REJECTED	1	\$3,500.00	
20	6.01			Furnish and Emplace Cement	SCK	BID REJECTED	10	\$3,000.00	
21	7.01			Construct Concrete Well Pad	SF	\$200.00	25	\$5,000.00	
						<b>Total</b>			<b>\$179,349.20</b>
Calendar Days To Complete : 90									

All Bids Rejected

Bid Rejected