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2020 CMOM Package 6 (Major Roads) 
Solicitation Number: CO-00658 

Job No.:  20-4531 

ADDENDUM 1 
November 1, 2023 

To Bidder of Record: 

This addendum, applicable to work referenced above, is an amendment to the bid proposal, plans and specifications and 
as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the 
Addendum number and issue date on the space provided in submitted copies of the bid proposal.   

RESPONSES TO QUESTIONS 

1. No Questions were received during the allotted time period of this solicitation.

CHANGES TO THE SPECIFICATIONS 

1. Due to updates in the General Wage Decisions for Building Construction Type, remove the wage decision
documents from the solicitation in entirety and replace with the revised versions attached to this addendum (rev.
10/13/2023 for General Decision Number TX20220231). This version should be utilized by the awarded contractor
for this project.

CHANGES TO THE PLANS 

1. Suggested Bypass Pumping Plan – Site 7 Sheet (Sheet 15 of 49) to be removed and replaced with the sheet attached
to this addendum.

a. Bypass routing was revised.

END OF ADDENDUM 

This Addendum, including this one (1) page, is nine (9) pages with attachments in its entirety. 

Attachments:   
General Wage Decision Number TX20230231 (rev. 10/13/2023) (7 pages) 
Plan Sheet 15 (Bypass Pumping Site 7) (1 Page)  

_____________________________________ 
Carl Bain, P.E.  

Bain Medina Bain, Inc. 
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COPYRIGHT 2014. BAIN MEDINA BAIN, INC. 

THE DATE INDICATED ON THE DRAWING. ALL RIGHTS RESERVED. 

OF THIS DRAWING FOR ANY PURPOSE AFTER SIX MONTHS FROM 

BAIN MEDINA BAIN INC. ACCEPTS NO RESPONSIBILITY FOR THE USE 

CONSENT OF AN AUTHORIZED AGENT OF BAIN MEDINA BAIN, INC.; 

SHALL NOT BE USED FOR ANY PURPOSE WITHOUT THE WRITTEN 

THIS DRAWING IS THE PROPERTY OF BAIN MEDINA BAIN, INC. AND 

BAIN MEDINA BAIN, INC.
ENGINEERS & SURVEYORS

7073 San Pedro, San Antonio, Texas, 78216
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(SEE NOTE #5)

UNDER THE ROAD (NSPI)

BY-PASS PIPING TO BE BURIED

1 10/26/2023 ADDENDUM #01 C.B.

DIAMETER SANITARY SEWERS) (SITE 7).
THIS WORK SHALL BE SUBSIDIARY TO THE ITEM 865 - BYPASS PUMPING (SMALL
WILL BE RESPONSIBLE TO RESTORE THE PAVEMENT PER TxDOT REQUIREMENTS.
CONTRACTOR TO BURIED THE BY-PASS PIPING UNDER THE ROAD. CONTRACTOR5.
DURING CONSTRUCTION AND BYPASS OPERATION. (NSPI)
CONTRACTOR IS RESPONSIBLE TO MAINTAIN A CLEAR PATH FOR PEDESTRIANS4.
PRIOR TO BYPASS PUMPING EQUIPMENT SET-UP.
WHEN FLOWS ARE MINIMAL. CONTRACTOR TO COORDINATE W/COSA & TXDOT
CONTRACTOR SHALL WORK OFF-PEAK AND NIGHT HOURS DURING TIMES3.
SECTION FOR ADDITIONAL INFORMATION.
REQUIREMENTS AND RESTRICTIONS. SEE CONTRACT DOCUMENTS SPTS
IMMEDIATELY COORDINATED WITH SAWS DUE TO TXDOT PERMITTING
ANY CHANGES TO THE SUGGESTED BYPASS PLAN WILL NEED TO BE2. 
INFORMATION.
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO FIELD VERIFY THE
INFORMATION ON THIS SHEET IS FOR CONTRACTOR'S INFORMATION ONLY.1. 
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