

Prepared by: EHS
 Solicitation No.: B-12-042-CM Contract No: C-12-048-CM
SAN ANTONIO WATER SYSTEM
 P. O. BOX 2449
 SAN ANTONIO, TEXAS 78298-2449
TABULATION OF BIDS
 PROPOSAL: Cibolo Elevated Storage Tank
 Job # 02-6015
 TIME & DATE: 2:00 P.M.
 August 31, 2012

Landmark Structures , L.P.
 1665 Harmon Road
 Fort Worth, Texas 76177

Caldwell Tanks, Inc.
 4000 Tower Road
 Louisville, KY 40219

CB&I Inc.
 2103 Research Forest Drive
 The Woodlands, TX 77380

Item No.	Estimate Qty	Unit of Issue	Description	Unit Price		Unit Price	Total	Unit Price	Total	
1.	1	LS	Cibolo EST - Furnish all materials, labor, equipment and superintendence for construction of a new 2.5 million gallon composite elevated storage tank, mechanical piping, approximately 2350 LF of 24-inch water main, valves, electrical, SCADA controls, drainage, site improvements, and all appurtenances, except those specifically listed in other Items, for a complete in-place facility in accordance with the contract Plans and Specifications.	\$5,135,070.00	Percentage	\$5,135,070.00	\$5,235,650.00	\$6,606,500.00	\$6,606,500.00	
2.	2,350	LF	Trench Excavation Safety Protection - The total amount for furnishing all labor, materials, tools, equipment and incidentals required to perform trench excavation safety protection in accordance with the Contract Documents, complete in place.	\$1.00		\$2,350.00	\$1.00	\$2,350.00	\$10.00	\$23,500.00
3.	1	LS	Permit Allowance \$20,000 - Contractor shall include the \$20,000.00 allowance for City Plan Review, Building Permitting Fees and ADA plan review/inspection fees in the proposal and he/she will be reimbursed for charges incurred from Permit Fees in connection with Plan Review and Permit Fees.	\$20,000.00		\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
SUB TOTAL BASE BID						\$5,157,420.00		\$5,258,000.00		\$6,650,000.00
100.	1	LS	Mobilization and Demobilization - This item shall include project move-in and move-out of personnel and equipment, for all work including furnishing all labor, materials, tool, equipment and incidentals required to mobilize, demobilize, bond and insure the Work for the Cibolo Elevated Storage Tank Project, in accordance with the contract documents, complete in place.	\$257,871.00	5%	\$257,871.00	\$262,900.00	5%	\$252,700.00	
Total Bid Amount including Addendum #1						\$5,415,291.00			\$6,902,700.00	
CALENDAR DAYS TO COMPLETE						540			540	

[1]

[2]

[3]