
Prepared by : GC

Solicitation No.: B-13-CD-053-DD Contract No.: C-13-CD-052-DD

SAN ANTONIO WATER SYSTEM

P. O. BOX 2449

SAN ANTONIO, TEXAS  78298-2449

TABULATION OF BIDS

PROPOSAL: 2013 Small Diameter Rehab Program - Project 6

Job No. 13-4813

TIME & 10:00 A.M.

DATE:

Item No.

Estimate 

Qty

Unit of 

Issue Description Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total

203.1 200 GAL Tack Coat $15.00 $3,000.00 $30.00 6,000.00$            $13.00 2,600.00$            6.00$          1,200.00$             10.00$          2,000.00$            

205.4 2,000 SY Hot Mix Asphaltic Concrete Pavement, Type D (2" Compacted Depth) $50.00 $100,000.00 $57.00 114,000.00$        $194.00 388,000.00$        $92.00 184,000.00$         $100.00 200,000.00$        

208.1 2,000 SY Salvaging, Hauling, and Stockpiling Reclaimable Asphaltic Pavement (2" Depth) $25.00 $50,000.00 $36.00 72,000.00$          $14.00 28,000.00$          $25.00 50,000.00$           $50.00 100,000.00$        

530.1 13 EA Barricades, Signs and Traffic Handling (1 per work order) $7,500.00 $97,500.00 $1,500.00 19,500.00$          $6,200.00 80,600.00$          $5,000.00 65,000.00$           $2,000.00 26,000.00$          

805 13 EA Traffic Control Plan (1 per work order, if required) $2,100.00 $27,300.00 $2,350.00 30,550.00$          $1,500.00 19,500.00$          $3,500.00 45,500.00$           $1,200.00 15,600.00$          

851 5 EA Adjusting Existing Manholes $1,500.00 $7,500.00 $1,200.00 6,000.00$            $3,800.00 19,000.00$          $1,000.00 5,000.00$             $700.00 3,500.00$            

852.1 5 EA Sanitary Sewer Manhole (0' - 6') $5,100.00 $25,500.00 $5,200.00 26,000.00$          $11,400.00 57,000.00$          $6,000.00 30,000.00$           $7,200.00 36,000.00$          

852.3 5 VF Extra Depth Manholes (>6') $1,000.00 $5,000.00 $490.00 2,450.00$            $1,048.00 5,240.00$            $1,500.00 7,500.00$             $1,000.00 5,000.00$            

854 20 LF Sanitary Sewer Laterals $93.00 $1,860.00 $55.00 1,100.00$            $113.00 2,260.00$            $25.00 500.00$                $100.00 2,000.00$            

854.1 5 EA Two-Way Sanitary Sewer Clean-out $800.00 $4,000.00 $900.00 4,500.00$            $710.00 3,550.00$            $98.00 490.00$                $700.00 3,500.00$            

855 5 EA Reconstruction of Existing Manhole $3,800.00 $19,000.00 $2,350.00 11,750.00$          $6,020.00 30,100.00$          $1,200.00 6,000.00$             $4,300.00 21,500.00$          

858 25 CY Concrete Encasement, Cradles, Saddles and Collars $100.00 $2,500.00 $133.00 3,325.00$            $160.00 4,000.00$            $100.00 2,500.00$             $180.00 4,500.00$            

865 33,675 LF Sewer Main Television Inspection (8" through 21" Diameter) $4.00 $134,700.00 $3.00 101,025.00$        $8.10 272,767.50$        $5.00 168,375.00$         $3.00 101,025.00$        

868.1 2,850 LF Sewer Main Cleaning - Normal (8" through 21" Diameter) $4.00 $11,400.00 $3.00 8,550.00$            $9.90 28,215.00$          $7.00 19,950.00$           $3.00 8,550.00$            

868.1 600 LF Sewer Main Cleaning - Mechanical (8" through 21" Diameter) $8.00 $4,800.00 $11.00 6,600.00$            $18.00 10,800.00$          $10.00 6,000.00$             $5.00 3,000.00$            

900.1 30,000 LF Pipe Bursting 8" Sanitary Sewer Pipe, all depths $40.00 $1,200,000.00 $50.00 1,500,000.00$     $55.60 1,668,000.00$     $69.00 2,070,000.00$      $90.00 2,700,000.00$     

900.1 825 LF Pipe Bursting 10" Sanitary Sewer Pipe, all depths $58.00 $47,850.00 $76.00 62,700.00$          $73.00 60,225.00$          $85.00 70,125.00$           $100.00 82,500.00$          

900.1 1,225 LF Pipe Bursting 12" Sanitary Sewer Pipe, all depths $75.00 $91,875.00 $158.00 193,550.00$        $98.00 120,050.00$        $92.00 112,700.00$         $110.00 134,750.00$        

901.1 1,225 LF Install 8" CIPP Sanitary Sewer Pipe, all depths $35.00 $42,875.00 $37.00 45,325.00$          $49.00 60,025.00$          $75.00 91,875.00$           $120.00 147,000.00$        

901.1 400 LF Install 21" CIPP Sanitary Sewer Pipe, all depths $150.00 $60,000.00 $158.00 63,200.00$          $193.00 77,200.00$          $150.00 60,000.00$           $250.00 100,000.00$        

910.1 1,350 VF Manhole Rehabilitation (Standard Manholes 4 ft. in Diameter) $300.00 $405,000.00 $276.00 372,600.00$        $350.00 472,500.00$        $505.00 681,750.00$         $350.00 472,500.00$        

1103.1 30 EA Point repairs for 8" Diameter, (all depth) including up to 10 LF of piping $2,000.00 $60,000.00 $1,000.00 30,000.00$          $6,915.00 207,450.00$        $3,800.00 114,000.00$         $5,000.00 150,000.00$        

1103.1 5 EA Point repairs for 10" Diameter, (all depth) including up to 10 LF of piping $2,000.00 $10,000.00 $1,200.00 6,000.00$            $7,700.00 38,500.00$          $4,500.00 22,500.00$           $6,000.00 30,000.00$          

1103.1 6 EA Point repairs for 12" Diameter, (all depth) including up to 10 LF of piping $2,000.00 $12,000.00 $2,200.00 13,200.00$          $9,800.00 58,800.00$          $4,600.00 27,600.00$           $7,000.00 42,000.00$          

1103.1 2 EA Point repairs for 21" Diameter, (all depth) including up to 10 LF of piping $6,650.00 $13,300.00 $3,600.00 7,200.00$            $16,700.00 33,400.00$          $4,900.00 9,800.00$             $20,000.00 40,000.00$          

1103.2 10 LF Extra length point repair, 8" Diameter, all depths $200.00 $2,000.00 $174.00 1,740.00$            $237.00 2,370.00$            $100.00 1,000.00$             $200.00 2,000.00$            

1103.2 5 LF Extra length point repair, 10" Diameter, all depths $200.00 $1,000.00 $180.00 900.00$               $243.00 1,215.00$            $125.00 625.00$                $230.00 1,150.00$            

1103.2 7 LF Extra length point repair, 12" Diameter, all depths $250.00 $1,750.00 $189.00 1,323.00$            $273.00 1,911.00$            $150.00 1,050.00$             $250.00 1,750.00$            

1103.2 2 LF Extra length point repair, 21" Diameter, all depths $1,000.00 $2,000.00 $221.00 442.00$               $372.00 744.00$               $200.00 400.00$                $500.00 1,000.00$            

1103.3 15 EA Obstruction Removal by Excavation, 8" Diameter, all depths $1,500.00 $22,500.00 $750.00 11,250.00$          $4,730.00 70,950.00$          $3,000.00 45,000.00$           $500.00 7,500.00$            

1103.3 3 EA Obstruction Removal by Excavation, 10" Diameter, all depths $1,000.00 $3,000.00 $940.00 2,820.00$            $5,200.00 15,600.00$          $3,500.00 10,500.00$           $500.00 1,500.00$            

1103.3 3 EA Obstruction Removal by Excavation, 12" Diameter, all depths $1,000.00 $3,000.00 $1,250.00 3,750.00$            $7,770.00 23,310.00$          $4,000.00 12,000.00$           $500.00 1,500.00$            

1103.3 1 EA Obstruction Removal by Excavation, 21" Diameter, all depths $1,000.00 $1,000.00 $1,880.00 1,880.00$            $11,600.00 11,600.00$          $8,000.00 8,000.00$             $500.00 500.00$               

1103.3 5 EA Obstruction Removal by Remote Device, 8" Diameter, all depths $500.00 $2,500.00 $525.00 2,625.00$            $1,250.00 6,250.00$            $1,000.00 5,000.00$             $1,000.00 5,000.00$            

1103.3 2 EA Obstruction Removal by Remote Device, 21" Diameter, all depths $1,000.00 $2,000.00 $1,050.00 2,100.00$            $2,500.00 5,000.00$            $3,500.00 7,000.00$             $1,500.00 3,000.00$            

1109 10 EA Service Reconnection, all depths (w/ remote control cut device) $100.00 $1,000.00 $105.00 1,050.00$            $600.00 6,000.00$            $900.00 9,000.00$             $1,500.00 15,000.00$          

1109 625 EA Service Reconnection, (w/ open cut excavation, all depth, including up to 10 LF of lateral) $700.00 $437,500.00 $790.00 493,750.00$        $1,425.50 890,937.50$        $1,450.00 906,250.00$         $1,800.00 1,125,000.00$     

4438 25 CY Flowable Fill $150.00 $3,750.00 $125.00 3,125.00$            $163.00 4,075.00$            $195.00 4,875.00$             $180.00 4,500.00$            

$2,919,960.00 3,233,880.00$     4,787,745.00$     4,863,065.00$      5,600,325.00$     

365 365 365 365 365
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