

Prepared by DYS  
 Solicitation No.: B-13-CD-058-RA Contract No.: C-13-CD-060-RA  
**SAN ANTONIO WATER SYSTEM**  
 P. O. BOX 2449  
 SAN ANTONIO, TEXAS 78298-2449  
**TABULATION OF BIDS**  
 PROPOSAL: C\_13 Broadway Corridor, Package A  
 TIME & Job # 11-2518  
 9:30 A.M.  
 DATE: November 19, 2013

**BID REJECTED**

Ric-Man Detroit, Inc./Cat Contracting Inc.  
 LLC/JV  
 1001 Woodward Avenue, Suite 1115  
 Detroit, MI 48226

**BID REJECTED**

Southland Contracting, Inc.  
 6635 Sandshell Blvd  
 Ft Worth, Texas 76137

Item No.	Estimate Qty	Unit of Issue	Description	Unit Price		Unit Price	
1	1	LS	Tree Protection to include placement and removal after project is complete and in place	\$25,000.00	\$25,000.00	\$5,000.00	\$5,000.00
2	1	LS	Traffic Control, Barricades, Signs and Traffic Handling	\$85,000.00	\$85,000.00	\$15,000.00	\$15,000.00
3	1,676	LF	Trench Excavation Safety Protection (All Depths)	\$5.00	\$8,380.00	\$10.00	\$16,760.00
4	1	LS	Flow Management and Bypass Pumping	\$1,240,000.00	\$1,240,000.00	\$750,000.00	\$750,000.00
5	1	LS	Removal of Siphon Barrel Stop-logs and Pre-Construction Cleaning of Siphon Barrels	\$56,500.00	\$56,500.00	\$30,000.00	\$30,000.00
6	6,431	LF	60-inch Sanitary Sewer Cleaning and Televising Before Rehabilitation	\$38.00	\$244,378.00	\$35.00	\$225,085.00
7	6,431	LF	60-inch CIPP Sewer Main Rehabilitation	\$550.00	\$3,537,050.00	\$650.00	\$4,180,150.00
8	14	EA	Manhole Rehabilitation and Adjustment	\$2,200.00	\$30,800.00	\$3,500.00	\$49,000.00
9	1	EA	Replacement of Manhole 30356 with a Tee Base Drop Manhole Complete and In-Place	\$31,000.00	\$31,000.00	\$12,000.00	\$12,000.00
10	2	EA	New Standard Tee Base Manholes	\$25,500.00	\$51,000.00	\$10,000.00	\$20,000.00
11	127	LF	60-inch FRP Sewer Pipe	\$910.00	\$115,570.00	\$500.00	\$63,500.00
12	41	LF	66-inch FRP Sewer Pipe	\$2,500.00	\$102,500.00	\$600.00	\$24,600.00

Prepared by DYS

Solicitation No.: B-13-CD-058-RA Contract No.: C-13-CD-060-RA

**SAN ANTONIO WATER SYSTEM**  
P. O. BOX 2449  
SAN ANTONIO, TEXAS 78298-2449

**TABULATION OF BIDS**

PROPOSAL: C\_13 Broadway Corridor, Package A

TIME & DATE: Job # 11-2518  
9:30 A.M.  
November 19, 2013

**BID REJECTED**

Ric-Man Detroit, Inc./Cat Contracting Inc.  
LLC/JV  
1001 Woodward Avenue, Suite 1115  
Detroit, MI 48226

**BID REJECTED**

Southland Contracting, Inc.  
6635 Sandshell Blvd  
Ft Worth, Texas 76137

Item No.	Estimate Qty	Unit of Issue	Description	Unit Price		Unit Price	
13	60	LF	Abandonment of 60-inch RCP on Josephine Street	\$185.00	\$11,100.00	\$50.00	\$3,000.00
15	1	EA	New FRP Manhole for Air Transfer Piping	\$6,200.00	\$6,200.00	\$7,000.00	\$7,000.00
16	590	LF	24-inch FRP Air Transfer Piping	\$260.00	\$153,400.00	\$200.00	\$118,000.00
17	1	LS	Grit Chamber	\$105,000.00	\$105,000.00	\$20,000.00	\$20,000.00
18	1	LS	Upstream and Downstream Diversion Structure Installation. Complete and In Place	\$495,000.00	\$495,000.00	\$200,000.00	\$200,000.00
19	1	LS	Inverted Siphon Inlet and Outlet Structures and Transition Piping Installation. Complete and In-Place	\$389,000.00	\$389,000.00	\$320,000.00	\$320,000.00
20	1	LS	Triple Barrel Siphon Installation. Complete and In-Place via trenchless technology	\$2,600,000.00	\$2,600,000.00	\$3,148,353.00	\$3,148,353.00
21	80	LF	18-inch SDR 26 PVC Installation	\$330.00	\$26,400.00	\$150.00	\$12,000.00
22	2	EA	Standard Manholes for 18-inch sewer	\$8,000.00	\$16,000.00	\$4,500.00	\$9,000.00
23	1	LS	Removal and Disposal of Sewage from Abandoned 60-inch RCP, Siphon Structures and Siphon Barrels on N. Alamo	\$24,000.00	\$24,000.00	\$20,000.00	\$20,000.00

**BID REJECTED**

Prepared by DYS

Solicitation No.: B-13-CD-058-RA Contract No.: C-13-CD-060-RA

**SAN ANTONIO WATER SYSTEM**

P. O. BOX 2449  
SAN ANTONIO, TEXAS 78298-2449

**TABULATION OF BIDS**

PROPOSAL: C\_13 Broadway Corridor, Package A

Job # 11-2518

TIME & 9:30 A.M.

DATE: November 19, 2013

**BID REJECTED**

Ric-Man Detroit, Inc./Cat Contracting Inc.  
LLC/JV  
1001 Woodward Avenue, Suite 1115  
Detroit, MI 48226

**BID REJECTED**

Southland Contracting, Inc.  
6635 Sandshell Blvd  
Ft Worth, Texas 76137

Item No.	Estimate Qty	Unit of Issue	Description	Unit Price		Unit Price	
24	60	CY	Removal and Disposal of Solid Material from Abandoned 60-inch RCP on N. Alamo	\$425.00	\$25,500.00	\$400.00	\$24,000.00
25	30	CY	Removal and Disposal of Solid Material from Abandoned Siphon Structures and Barrels	\$425.00	\$12,750.00	\$400.00	\$12,000.00
26	1	LS	Cleaning and Televising of Abandoned Siphon Structures and Barrels	\$36,000.00	\$36,000.00	\$5,000.00	\$5,000.00
27	425	CY	Grouting of Abandoned 60-inch RCP on N Alamo	\$165.00	\$70,125.00	\$60.00	\$25,500.00
28	425	CY	Grouting of Abandoned Siphon Structures and Barrels	\$145.00	\$61,625.00	\$60.00	\$25,500.00
29	778	LF	36-inch Recycled Water Line Relocation	\$500.00	\$389,000.00	\$200.00	\$155,600.00
30	528	LF	Abandonment of 36-inch Recycled Water Line	\$38.00	\$20,064.00	\$10.00	\$5,280.00
31	1	EA	Recycled Water Installation of 4-inch Outlet	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00

**Percentage**

**Percentage**

Prepared by DYS

Solicitation No.: B-13-CD-058-RA Contract No.: C-13-CD-060-RA

**SAN ANTONIO WATER SYSTEM**

P. O. BOX 2449  
SAN ANTONIO, TEXAS 78298-2449

**TABULATION OF BIDS**

PROPOSAL: C\_13 Broadway Corridor, Package A

Job # 11-2518

TIME & 9:30 A.M.

DATE: November 19, 2013

BID REJECTED

Ric-Man Detroit, Inc./Cat Contracting Inc.  
LLC/JV  
1001 Woodward Avenue, Suite 1115  
Detroit, MI 48226

BID REJECTED

Southland Contracting, Inc.  
6635 Sandshell Blvd  
Ft Worth, Texas 76137

Item No.	Estimate Qty	Unit of Issue	Description	Unit Price		Unit Price	
32	2	EA	Recycled Water Blow-off Installation	\$4,100.00	\$8,200.00	\$5,000.00	\$10,000.00
33	1	EA	36-inch Recycled Water Butterfly Valve	\$34,000.00	\$34,000.00	\$15,000.00	\$15,000.00
34	1,184	GAL	Prime Coat Application, Complete and In-Place	\$7.00	\$8,288.00	\$1.00	\$1,184.00
35	592	GAL	Tack Coat Application. Complete and In-Place	\$7.00	\$4,144.00	\$1.00	\$592.00
36	4,735	SY	Salvaging, Hauling and Stockpiling Reclaimable Asphaltic Pavement	\$4.40	\$20,834.00	\$4.00	\$18,940.00
37	5,918	SY	Cutting and Replacing with Flexible Base and Hot Mix Asphaltic Concrete Pavement (Trench Repair) - Type "C" Modified or Type "D" - 3 inches min. compacted depth. Complete and In-Place	\$28.00	\$165,704.00	\$17.00	\$100,606.00
38	1,270	SU	Full Depth Pavement Replacement. Complete and In-Place	\$105.00	\$133,350.00	\$30.00	\$38,100.00

BID REJECTED

BID REJECTED

Prepared by DYS

Solicitation No.: B-13-CD-058-RA Contract No.: C-13-CD-060-RA

**SAN ANTONIO WATER SYSTEM**

P. O. BOX 2449  
 SAN ANTONIO, TEXAS 78298-2449

**TABULATION OF BIDS**

PROPOSAL: C\_13 Broadway Corridor, Package A

Job # 11-2518

TIME & 9:30 A.M.

DATE: November 19, 2013

BID REJECTED

Ric-Man Detroit, Inc./Cat Contracting Inc.  
 LLC/JV  
 1001 Woodward Avenue, Suite 1115  
 Detroit, MI 48226

BID REJECTED

Southland Contracting, Inc.  
 6635 Sandshell Blvd  
 Ft Worth, Texas 76137

Item No.	Estimate Qty	Unit of Issue	Description	Unit Price		Unit Price	
39	910	LF	Cutting and Replacing Concrete Curbing (<1,000 LF). Complete and In-Place	\$38.00	\$34,580.00	\$7.00	\$6,370.00
40	45	SY	Concrete Driveways Reconstruction. Complete and In-Place	\$57.00	\$2,565.00	\$70.00	\$3,150.00
41	460	SY	Concrete Sidewalks Reconstruction. Complete and In-Place.	\$38.00	\$17,480.00	\$38.00	\$17,480.00
42	1	LS	SWPP Plan and Execution	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00
43	50	FT	Inlet Gravel Filter Bags	\$135.00	\$6,750.00	\$25.00	\$1,250.00
44	1	LS	Utility Relocation Allowance	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00
<b>A</b>	<b>SUBTOTAL BASE BID</b>				<b>\$10,565,637.00</b>		<b>\$9,877,000.00</b>

Prepared by DYS Solicitation No.: B-13-CD-058-RA Contract No.: C-13-CD-060-RA <b>SAN ANTONIO WATER SYSTEM</b> P. O. BOX 2449 SAN ANTONIO, TEXAS 78298-2449 <b>TABULATION OF BIDS</b> PROPOSAL: C_13 Broadway Corridor, Package A TIME & Job # 11-2518 9:30 A.M. DATE: November 19, 2013				<b>BID REJECTED</b>  Ric-Man Detroit, Inc./Cat Contracting Inc. LLC/JV 1001 Woodward Avenue, Suite 1115 Detroit, MI 48226			<b>BID REJECTED</b>  Southland Contracting, Inc. 6635 Sandshell Blvd Ft Worth, Texas 76137		
Item No.	Estimate Qty	Unit of Issue	Description	Unit Price		Unit Price			

Prepared by DYS

Solicitation No.: B-13-CD-058-RA Contract No.: C-13-CD-060-RA

**SAN ANTONIO WATER SYSTEM**

P. O. BOX 2449  
SAN ANTONIO, TEXAS 78298-2449

**TABULATION OF BIDS**

PROPOSAL: C\_13 Broadway Corridor, Package A

Job # 11-2518

TIME & 9:30 A.M.

DATE: November 19, 2013

**BID REJECTED**

Layne Inliner, LLC  
4701 Decker  
Baytown, Texas 77520

Item No.	Estimate Qty	Unit of Issue	Description	Unit Price	
1	1	LS	Tree Protection to include placement and removal after project is complete and in place	\$5,000.00	\$5,000.00
2	1	LS	Traffic Control, Barricades, Signs and Traffic Handling	\$50,000.00	\$50,000.00
3	1,676	LF	Trench Excavation Safety Protection (All Depths)	\$1.00	\$1,676.00
4	1	LS	Flow Management and Bypass Pumping	\$2,200,000.00	\$2,200,000.00
5	1	LS	Removal of Siphon Barrel Stop-logs and Pre-Construction Cleaning of Siphon Barrels	\$45,000.00	\$45,000.00
6	6,431	LF	60-inch Sanitary Sewer Cleaning and Televising Before Rehabilitation	\$48.00	\$308,688.00
7	6,431	LF	60-inch CIPP Sewer Main Rehabilitation	\$650.00	\$4,180,150.00
8	14	EA	Manhole Rehabilitation and Adjustment	\$15,000.00	\$210,000.00
9	1	EA	Replacement of Manhole 30356 with a Tee Base Drop Manhole Complete and In-Place	\$45,000.00	\$45,000.00
10	2	EA	New Standard Tee Base Manholes	\$45,000.00	\$90,000.00
11	127	LF	60-inch FRP Sewer Pipe	\$700.00	\$88,900.00
12	41	LF	66-inch FRP Sewer Pipe	\$800.00	\$32,800.00

**BID REJECTED**

Prepared by DYS

Solicitation No.: B-13-CD-058-RA Contract No.: C-13-CD-060-RA

**SAN ANTONIO WATER SYSTEM**

P. O. BOX 2449  
SAN ANTONIO, TEXAS 78298-2449

**TABULATION OF BIDS**

PROPOSAL: C\_13 Broadway Corridor, Package A

TIME & DATE: Job # 11-2518  
9:30 A.M.  
November 19, 2013

**BID REJECTED**

Layne Inliner, LLC  
4701 Decker  
Baytown, Texas 77520

Item No.	Estimate Qty	Unit of Issue	Description	Unit Price	
13	60	LF	Abandonment of 60-inch RCP on Josephine Street	\$125.00	\$7,500.00
15	1	EA	New FRP Manhole for Air Transfer Piping	\$15,000.00	\$15,000.00
16	590	LF	24-inch FRP Air Transfer Piping	\$200.00	\$118,000.00
17	1	LS	Grit Chamber	\$575,000.00	\$575,000.00
18	1	LS	Upstream and Downstream Diversion Structure Installation. Complete and In Place	\$770,000.00	\$770,000.00
19	1	LS	Inverted Siphon Inlet and Outlet Structures and Transition Piping Installation. Complete and In-Place	\$760,000.00	\$760,000.00
20	1	LS	Triple Barrel Siphon Installation. Complete and In-Place via trenchless technology	\$5,100,000.00	\$5,100,000.00
21	80	LF	18-inch SDR 26 PVC Installation	\$200.00	\$16,000.00
22	2	EA	Standard Manholes for 18-inch sewer	\$25,000.00	\$50,000.00
23	1	LS	Removal and Disposal of Sewage from Abandoned 60-inch RCP, Siphon Structures and Siphon Barrels on N. Alamo	\$50,000.00	\$50,000.00

**BID REJECTED**



Prepared by DYS

Solicitation No.: B-13-CD-058-RA Contract No.: C-13-CD-060-RA

**SAN ANTONIO WATER SYSTEM**

P. O. BOX 2449  
SAN ANTONIO, TEXAS 78298-2449

**TABULATION OF BIDS**

PROPOSAL: C\_13 Broadway Corridor, Package A

TIME & DATE: Job # 11-2518  
9:30 A.M.

DATE: November 19, 2013

**BID REJECTED**

Layne Inliner, LLC  
4701 Decker  
Baytown, Texas 77520

Item No.	Estimate Qty	Unit of Issue	Description	Unit Price		
24	60	CY	Removal and Disposal of Solid Material from Abandoned 60-inch RCP on N. Alamo	\$500.00	<b>Percentage</b>	\$30,000.00
25	30	CY	Removal and Disposal of Solid Material from Abandoned Siphon Structures and Barrels	\$500.00		\$15,000.00
26	1	LS	Cleaning and Televising of Abandoned Siphon Structures and Barrels	\$45,000.00		\$45,000.00
27	425	CY	Grouting of Abandoned 60-inch RCP on N Alamo	\$125.00		\$53,125.00
28	425	CY	Grouting of Abandoned Siphon Structures and Barrels	\$125.00		\$53,125.00
29	778	LF	36-inch Recycled Water Line Relocation	\$350.00		\$272,300.00
30	528	LF	Abandonment of 36-inch Recycled Water Line	\$50.00		\$26,400.00
31	1	EA	Recycled Water Installation of 4-inch Outlet	\$8,500.00		\$8,500.00

Prepared by DYS

Solicitation No.: B-13-CD-058-RA Contract No.: C-13-CD-060-RA

**SAN ANTONIO WATER SYSTEM**

P. O. BOX 2449  
 SAN ANTONIO, TEXAS 78298-2449

**TABULATION OF BIDS**

PROPOSAL: C\_13 Broadway Corridor, Package A

TIME & Job # 11-2518  
 9:30 A.M.

DATE: November 19, 2013

**BID REJECTED**

Layne Inliner, LLC  
 4701 Decker  
 Baytown, Texas 77520

Item No.	Estimate Qty	Unit of Issue	Description	Unit Price		
32	2	EA	Recycled Water Blow-off Installation	\$15,000.00		\$30,000.00
33	1	EA	36-inch Recycled Water Butterfly Valve	\$50,000.00		\$50,000.00
34	1,184	GAL	Prime Coat Application, Complete and In-Place	\$5.00		\$5,920.00
35	592	GAL	Tack Coat Application. Complete and In-Place	\$8.00		\$4,736.00
36	4,735	SY	Salvaging, Hauling and Stockpiling Reclaimable Asphaltic Pavement	\$5.00		\$23,675.00
37	5,918	SY	Cutting and Replacing with Flexible Base and Hot Mix Asphaltic Concrete Pavement (Trench Repair) - Type "C" Modified or Type "D" - 3 inches min. compacted depth. Complete and In-Place	\$100.00		\$591,800.00
38	1,270	SU	Full Depth Pavement Replacement. Complete and In-Place	\$100.00		\$127,000.00

**BID REJECTED**

Prepared by DYS

Solicitation No.: B-13-CD-058-RA Contract No.: C-13-CD-060-RA

**SAN ANTONIO WATER SYSTEM**

P. O. BOX 2449  
 SAN ANTONIO, TEXAS 78298-2449

**TABULATION OF BIDS**

PROPOSAL: C\_13 Broadway Corridor, Package A

Job # 11-2518

TIME & 9:30 A.M.

DATE: November 19, 2013

BID REJECTED

Layne Inliner, LLC  
 4701 Decker  
 Baytown, Texas 77520

Item No.	Estimate Qty	Unit of Issue	Description	Unit Price		
39	910	LF	Cutting and Replacing Concrete Curbing (<1,000 LF). Complete and In-Place	\$5.00		\$4,550.00
40	45	SY	Concrete Driveways Reconstruction. Complete and In-Place	\$100.00		\$4,500.00
41	460	SY	Concrete Sidewalks Reconstruction. Complete and In-Place.	\$75.00		\$34,500.00
42	1	LS	SWPP Plan and Execution	\$15,000.00		\$15,000.00
43	50	FT	Inlet Gravel Filter Bags	\$2.00		\$100.00
44	1	LS	Utility Relocation Allowance	\$150,000.00		\$150,000.00
<b>A</b>	<b>SUBTOTAL BASE BID</b>					<b>\$16,268,945.00</b>

BID REJECTED

Prepared by DYS

Solicitation No.: B-13-CD-058-RA Contract No.: C-13-CD-060-RA

**SAN ANTONIO WATER SYSTEM**

P. O. BOX 2449  
SAN ANTONIO, TEXAS 78298-2449

**TABULATION OF BIDS**

PROPOSAL: C\_13 Broadway Corridor, Package A

TIME & Job # 11-2518  
9:30 A.M.

DATE: November 19, 2013

**BID REJECTED**

Layne Inliner, LLC  
4701 Decker  
Baytown, Texas 77520

Item No.	Estimate Qty	Unit of Issue	Description	Unit Price	



**BID REJECTED**