



# San Antonio Water System

## Solicitation Vendor Price List

Run Date 09/08/2022

Prepared By : R. Lockhart

Solicitation No : CO-00547

Job # : 21-6510

Contract No : CO-00547-01

**SAN ANTONIO WATER SYSTEM**  
 PO Box :2994  
 San Antonio,Texas, 78298-2449  
**TABULATION OF BIDS**

Proposal : Steven M. Clouse WRC Electrical System Improvements – Phase 2B

Time And Date : 9/7/2022 at 2pm

Price List

Line No	Item No	Quote Category	SOV Item	Item Description	Unit	CO-00547 - 1_Boyer, Inc.			CO-00547 - 2_ALTERMAN INC			CO-00547 - 3_Udelhoven, Inc.		
						Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount
1	1	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	13.2 kV Feeders Civil	LS	\$832,463.00	1	\$832,463.00	\$1,187,800.00	1	\$1,187,800.00	\$163,350.90	1	\$163,350.90
2	2	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	13.2 kV Feeders Electrical	LS	\$5,658,121.00	1	\$5,658,121.00	\$2,743,900.00	1	\$2,743,900.00	\$4,415,429.22	1	\$4,415,429.22
3	3	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Stage 1 Aeration North - Civil/Site	LS	\$406,289.00	1	\$406,289.00	\$1,058,100.00	1	\$1,058,100.00	\$303,216.65	1	\$303,216.65
4	4	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Stage 1 Aeration North - Structural/Architectural	LS	\$1,227,295.00	1	\$1,227,295.00	\$1,589,900.00	1	\$1,589,900.00	\$563,528.87	1	\$563,528.87
5	5	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Stage 1 Aeration North - HVAC	LS	\$135,827.00	1	\$135,827.00	\$205,200.00	1	\$205,200.00	\$164,760.78	1	\$164,760.78
6	6	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Stage 1 Aeration North - Electrical	LS	\$9,530,612.00	1	\$9,530,612.00	\$6,281,700.00	1	\$6,281,700.00	\$5,623,453.52	1	\$5,623,453.52
7	7	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Stage 1 Aeration North - DCS System Replacement and Network Communications	LS	\$883,171.00	1	\$883,171.00	\$937,600.00	1	\$937,600.00	\$1,848,238.74	1	\$1,848,238.74
8	8	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Stage 1 Aeration South - Civil/Site	LS	\$406,664.00	1	\$406,664.00	\$1,129,800.00	1	\$1,129,800.00	\$295,247.40	1	\$295,247.40
9	9	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Stage 1 Aeration South - Structural/Architectural	LS	\$1,227,295.00	1	\$1,227,295.00	\$1,607,800.00	1	\$1,607,800.00	\$563,528.87	1	\$563,528.87
10	10	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Stage 1 Aeration South - HVAC	LS	\$135,827.00	1	\$135,827.00	\$205,200.00	1	\$205,200.00	\$164,760.78	1	\$164,760.78
11	11	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Stage 1 Aeration South - Electrical	LS	\$9,154,974.00	1	\$9,154,974.00	\$4,291,200.00	1	\$4,291,200.00	\$6,396,967.77	1	\$6,396,967.77
12	12	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Stage 1 Aeration South - DCS System Replacement and Network Communications	LS	\$682,996.00	1	\$682,996.00	\$777,800.00	1	\$777,800.00	\$1,256,873.52	1	\$1,256,873.52
13	13	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Trench Safety	LS	\$19,688.00	1	\$19,688.00	\$20,300.00	1	\$20,300.00	\$17,202.12	1	\$17,202.12
					<b>Total line 1-14</b>			<b>\$30,301,222.00</b>			<b>\$22,038,300.00</b>			<b>\$21,776,559.14</b>
14	14	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Temporary Generator(s) during Construction	LS	\$502,399.00	1	\$502,399.00	\$0.00	1	\$0.00	\$984,840.76	1	\$984,840.76
15	15	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Subsurface Utility Investigation	ALW	\$1.00	400,000	\$400,000.00	\$1.00	400,000	\$400,000.00	\$1.00	400,000	\$400,000.00
16	16	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Subsurface Utility Relocation	ALW	\$1.00	150,000	\$150,000.00	\$1.00	150,000	\$150,000.00	\$1.00	150,000	\$150,000.00
17	17	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Permitting Fees	ALW	\$1.00	20,000	\$20,000.00	\$1.00	20,000	\$20,000.00	\$1.00	20,000	\$20,000.00
18	100	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Mobilization and Demobilization - Maximum of 4% of total of Lines 1-14	LS	\$1,163,072.00	1	\$1,163,072.00	\$867,800.00	1	\$867,800.00	\$14,043.09	1	\$14,043.09
19	102	General Sanitary Sewer Bid Items	01.4600.00.0002 - Construction	Intermediate Demobilization and Remobilization	EA	\$49,419.00	1	\$49,419.00	\$0.00	1	\$0.00	\$8,310.38	1	\$8,310.38
					<b>Total</b>			<b>\$32,586,112.00</b>			<b>\$23,476,100.00</b>			<b>\$23,353,753.37</b>
<b>Calendar Days To Complete :</b>			<b>858</b>											