



**Marbach Pump Station Improvements (Volume I) &
Mission Road Service Center Drainage (Volume II) (RFCSP)
Solicitation Number: CO-00533
Job No.: 20-6001/21-2501**

**ADDENDUM 4
August 24, 2023**

To Respondent of Record:

This addendum, applicable to work referenced above, is an amendment to the price proposal, plans and specifications and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date on the space provided in submitted copies of the Respondent Questionnaire.

RESPONSES TO QUESTIONS

1. Will the RFI cut-off be extended following the proposal deadline extension?

Response: Please refer to #1 of changes to the specifications on this addendum.

CHANGES TO THE SPECIFICATIONS

1. **Request for Competitive Sealed Proposals**, paragraph 6, is removed and replaced in its entirety as follows:

For questions regarding this solicitation, technical questions, or additional information, please contact **Lindsay Esquivel, Contract Administrator**, in writing via email to lindsay.esquivel@saws.org until **4:00 PM (CDT) on September 7, 2023 August 24, 2023**. Answers to the questions will be posted to the web site by **4:00 PM (CDT) on September 20, 2023 August 31, 2023**, as a separate document or included as part of an addendum. Please be advised that firms responding to this RFCSP (Respondents) are prohibited from communicating with any other SAWS staff, the Consultant, the Developer, or COSA officials regarding this RFCSP up until the contract is awarded as outlined in the Instructions to Respondents.

END OF ADDENDUM 4

This Addendum is one (1) page in its entirety.