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PRINTING AND MAILING SERVICES PROJECT 
 

Solicitation Number: R-24-001-JP 
 

ADDENDUM 6 
April 4, 2024 

 
To Respondent of Record: 
 

CHANGES TO THE RFQ 
 
1. Cover Page.  Deadline date is removed in its entirety and replaced with the following: 

“Deadline: April 12, 2024 at 2:00 PM (CDT)” 

 
2. Pg. 2, Section I.D. Estimated Timeline.  Section I.D. is removed in its entirety and replaced with 

the following: 

“D. Estimated Timeline 

February 23, 2024 ................................................................................. RFP Released 

March 6, 2024 at 2:00 p.m. CST .................. Non-Mandatory Pre-Proposal Conference 

April 2, 2024 by 4:00 p.m. CDT ................................. Receipt of Written Questions Due 

April 3, 2024 by 5:00 p.m. CDT .............................................. Q & A Posted to Website 

April 12, 2024 by 2:00 p.m. CDT ........................................................... Proposals Due 

April 2024 ..................................................................................... Proposals Evaluated 

April 2024 .................................................................................Interviews, if necessary 

May 7, 2024..................................................... SAWS Board Consideration and Award 

May 2024 ....................................................................... Non-Selection Notices Mailed 

May 2024 .....................................................................................................Start Work 

 
The dates listed above are subject to change without notice.” 

 
END OF ADDENDUM 

 
This Addendum is one (1) page in its entirety. 


