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Bartlett Cocke 5.06 6.00 7.50 6.80 5.40 30.76 11.27 15.00 57.03 4
Guido Construction 9.00 8.70 11.80 13.10 13.40 56.00 17.07 15.00 88.07 1
Robins & Morton 7.00 7.00 9.80 11.00 11.80 46.60 12.77 15.00 74.37 2
Turner Construction 8.60 7.70 10.80 9.00 6.00 42.10 20.00 12.00 74.10 3




